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IMPORTANT
SPECIAL NOTICES

The Special Provisions for Federal-aid projects (with and without DBE goals) have been revised to incorporate
changes made by new regulations governing the DBE Program (49 CFR Part 26).

Sections 2 and 5 incorporate the changes. Bidders should read these sections to become familiar with them.
Attention is directed to the following significant changes:

Section 2, "Disadvantaged Business Enterprise (DBE)" revises the counting of participation by DBE primes, and the
counting of trucking performed by DBE firms. The section also revises the information that must be submitted to
the Department in order to receive credit for trucking.

Section 2, "Submission of DBE Information" revises the information required to be submitted to the Department to
receive credit toward the DBE goal. It also revises the criteria to demonstrate good faith efforts.

Section 5, "Subcontractor and DBE Records" revises the information required to be reported at the end of the
project, and information related to trucking that must be submitted throughout the project.

Section 5, "DBE Certification Status" adds new reporting requirements related to DBE certification.

Section 5, "Subcontracting™ describes the efforts that must be made in the event a DBE subcontractor is terminated
or fails to complete its work for any reason.

Section 5, "Prompt Progress Payment to Subcontractors" requires prompt payment to all subcontractors.

Section 5, "Prompt Payment of Withheld Funds to Subcontractors" requires the prompt payment of retention to all
subcontractors.



SURETY 2000
Caltrans is conducting a pilot program in cooperation with Surety 2000, to test electronic bond verification systems.
The purpose of the pilot program is to test the use of Surety 2000 for verifying a bidder's bond electronically.

Surety 2000 is an Internet-based surety verification and security system, developed in conjunction with the surety
industry. Surety agents may contact Surety 2000 at 1-800-660-3263.

Bidders are encouraged to participate in the pilot program. To participate, the bidder is asked to provide the
"Authorization Code" provided by Surety 2000, on a separate sheet, together with the standard bidder's bond
required by the specifications. The bidder's surety agent may obtain the "Authorization Code™ from Surety 2000.

The Department will use the "Authorization Code" to access the Surety 2000 database, and independently verify the
actual bidder's bond and document the functioning of the Surety 2000 system.

"Authorization Codes" will be used only to verify bidder's bonds, and only as part of the pilot program. The use of
"Authorization Codes" will not be accepted in lieu of the bidder's bond or other bidder's security required in the
specifications during the pilot study.

The function of the Surety 2000 system is to provide an easier way for Contractors to protect their bid security, and
to discourage fraud. This system is available to all California admitted sureties and surety agents.

The results of the pilot study will be tabulated, and at some time in the future, the Department may consider
accepting electronic bidder's bond verification in lieu of the bidder's bond specified.
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STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the
project plans.

Al0A Abbreviations

Al10B Symbols

A20A Pavement Markers and Traffic Lines - Typical Details

A24E Pavement Markings - Words and Crosswalks

AB2A Excavation and Backfill - Miscellaneous Details

A62D Excavation and Backfill - Concrete Pipe Culverts

AB2E Excavation and Backfill - Cast-In-Place Reinforced Concrete Box and Arch Culverts
AB2F Excavation and Backfill - Metal and Plastic Culverts

AT3A Object Markers

AT73B Markers

AT73C Delineators, Channelizers and Barricades

AT74 Survey Monuments

RSP A77A Metal Beam Guard Railing - Wood Posts and Wood Blocks

RSP A77B Metal Beam Guard Railing - Standard Hardware

RSP A77C Metal Beam Guard Railing - Wood Posts and Wood Blocks

RSP A77F Metal Beam Guard Railing - Typical Embankment Widening for End Treatments
NSP A77FA Metal Beam Guard Railing - Typical Line Post Installations

ATTI Barrier and Guard Railing End Anchors

A87 Curbs, Dikes and Driveways

NSP D75A Pipe Inlets

NSP D75C Pipe Inlets - Ladder, Step and Trash Rack Details

D77B Bicycle Proof Grate Details

D80 Cast-In-Place Reinforced Concrete Single Box Culvert

RSP D82 Cast-In-Place Reinforced Concrete Box Culvert - Miscellaneous Details
D84 Box Culvert Wingwalls - Types A, B and C

D87A Overside Drains

D87B Overside Drains

D88 Construction Loads On Culverts

D89 Pipe Headwalls

D90 Pipe Culvert Headwalls, Endwalls and Wingwalls - Types A, B and C
D94A Metal and Plastic Flared End Sections

D97C Corrugated Metal Pipe - Coupling Details No. 3, Helical and Universal Couplers
D97E Corrugated Metal Pipe - Coupling Details No. 5, Standard Joint

D97G Corrugated Metal Pipe - Coupling Details No. 7, Positive Joints and Downdrains
H1 Planting and Irrigation - Abbreviations

RSP H2 Planting and Irrigation - Symbols

H3 Planting and Irrigation - Details

H4 Planting and Irrigation - Details

H5 Planting and Irrigation - Details

H6 Planting and Irrigation - Details

H7 Planting and Irrigation - Details

H8 Planting and Irrigation - Details

RS1 Roadside Signs - Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4 Roadside Signs - Typical Installation Details No. 4
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Federal Project with DBE Goals (12-01-99)
DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 08-405804
08-SBd-02-6.8/8.1

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN SAN BERNARDINO COUNTY NEAR WRIGHTWOOD FROM
DESERT FRONT ROAD TO 1.3 km EAST OF DESERT FRONT ROAD

will be received at the Department of Transportation, 3347 Michelson Drive, Suite 100, Irvine, CA 92612-1692, until
2 o'clock p.m. on August 31, 2000, at which time they will be publicly opened and read in Room C - 1116 at the same
address.

Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY NEAR WRIGHTWOOD FROM
DESERT FRONT ROAD TO 1.3 km EAST OF DESERT FRONT ROAD

General work description: Shoulder widening.

This project has a goal of 13 percent disadvantaged business enterprise (DBE) participation.
No prebid meeting is scheduled for this project.

THIS PROJECT IS SUBJECT TO THE "BUY AMERICA™" PROVISIONS OF THE SURFACE
TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE
TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or a Class C-12 license.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications are available through the State of California, Department of Transportation,
Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

Cross sections for this project are not available.

The successful bidder shall furnish a payment bond and a performance bond.

Contract No. 08-405804
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The Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered
into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in
response to this invitation.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities. Bid
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No.
1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use
the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the
work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of
the District Director of Transportation for the district in which the work is situated, and available from the California
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov. The Federal minimum wage rates for this
project as predetermined by the United States Secretary of Labor are set forth in the books issued for bidding purposes
entitled "Proposal and Contract,”" and in copies of this book that may be examined at the offices described above where
project plans, special provisions, and proposal forms may be seen. Addenda to modify the Federal minimum wage rates, if
necessary, will be issued to holders of "Proposal and Contract” books. Future effective general prevailing wage rates which
have been predetermined and are on file with the California Department of Industrial Relations are referenced but not printed
in the general prevailing wage rates.

Attention is directed to the Federal minimum wage rate requirements in the books entitled "Proposal and Contract.” If
there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing
wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor,
the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will not accept lower State
wage rates not specifically included in the Federal minimum wage determinations. This includes "helper" (or other
classifications based on hours of experience) or any other classification not appearing in the Federal wage determinations.
Where Federal wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum wage rate
which most closely approximates the duties of the employees in question.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering
Dated July 31, 2000

MCG
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COPY OF ENGINEER'S ESTIMATE

(NOT TO BE USED FOR BIDDING PURPOSES)

08-405804
Item Item Code Item Unit of Measure | Estimated Quantity
1 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN
2 074020 WATER POLLUTION CONTROL LS LUMP SUM
3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
©)
4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
®)
5 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2
6 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING | M2 12
7 150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 3
8 150805 REMOVE CULVERT M 26
9 152299 RESET MILEPOST MARKER EA 4
10 152300 RESET OBJECT MARKER EA 6
11 152316 RESET ROADSIDE SIGN (ONE POST) EA 4
12 152317 RESET ROADSIDE SIGN (TWO POST) EA 1
13 019301 RESET SURVEY MONUMENT EA 4
14 160101 CLEARING AND GRUBBING LS LUMP SUM
15 170101 DEVELOP WATER SUPPLY LS LUMP SUM
16 190101 ROADWAY EXCAVATION M3 14 400
17 203016 EROSION CONTROL (TYPE D) HA 45
®
18 019302 TRANSPLANT JOSHUA TREE (TYPE 1) EA 100
®)
19 019303 TRANSPLANT JOSHUA TREE (TYPE 2) EA 71
©)
20 019304 TRANSPLANT JOSHUA TREE (TYPE 3) EA 426

®
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Item Item Code Item Unit of Measure | Estimated Quantity

21 019305 TRANSPLANT YUCCA EA 116

(©)

22 019306 TRANSPLANT BEAVERTAIL CACTUS EA 2

(S

23 260201 CLASS 2 AGGREGATE BASE M3 995

24 390102 ASPHALT CONCRETE (TYPE A) TONN 2580

25 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 82
AREA)

26 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 760

27 510127 CLASS 2 CONCRETE (STRUCTURE) M3 35

28 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 2

29 520101 BAR REINFORCING STEEL KG 2450

30 566011 ROADSIDE SIGN - ONE POST EA 3

31 664009 300 MM CORRUGATED STEEL PIPE (1.63 MM M 17
THICK)

32 664011 375 MM CORRUGATED STEEL PIPE (1.63 MM M 5
THICK)

33 664019 600 MM CORRUGATED STEEL PIPE (1.63 MM M 56
THICK)

34 692001 ENTRANCE TAPER EA 5

35 700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 M 7
MM THICK)

36 705042 300 MM STEEL FLARED END SECTION EA 3

37 705043 375 MM STEEL FLARED END SECTION EA 1

38 705045 600 MM STEEL FLARED END SECTION EA 6

39 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 33

40 729010 ROCK SLOPE PROTECTION FABRIC M2 114

Contract No. 08-405804
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Item Item Code Item Unit of Measure | Estimated Quantity
41 750001 MISCELLANEOUS IRON AND STEEL KG 590

42 832003 METAL BEAM GUARD RAILING (WOOD POST) M 120

(S

43 840515 THERMOPLASTIC PAVEMENT MARKING M2 12

44 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) |M 3150
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISIONS

Annexed to Contract No. 08-405804

SECTION 1. SPECIFICATIONS AND PLANS

The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1995, and the
Standard Plans dated July 1997, of the Department of Transportation insofar as the same may apply, and these special
provisions.

Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the
Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard
Specifications and Special Provisions," of the Standard Specifications. Whenever either the term "Standard Specifications is
amended" or the term "Standard Specifications are amended” is used in the special provisions, the indented text following
said term shall be considered an amendment to the Standard Specifications. In case of conflict between such amendments
and the Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting portions.

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take
precedence over and be used in lieu of the conflicting portions.

SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS
2-1.01 GENERAL

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the
preparation of the Proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of
Proposed Subcontractors,” of the Standard Specifications, each proposal shall have listed therein the name and address of
each DVBE subcontractor to be used for credit in meeting the goal, and to whom the bidder proposes to directly subcontract
portions of the work. The list of subcontractors shall also set forth the portion of work that will be performed by each
subcontractor listed. A sheet for listing the subcontractors is included in the Proposal.

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard
Specifications will be found following the signature page of the Proposal.

Submit request for substitution of an "or equal” item, and the data substantiating the request to the Department of
Transportation, District 8 Construction, MS 1104, 464 West 4th Street, 6th Floor, San Bernardino, CA 92401-1400, so that
the request is received by the Department by close of business on the fourth day, not including Saturdays, Sundays and legal
holidays, following bid opening.

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal. Signing
the Proposal shall also constitute signature of the Noncollusion Affidavit.

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in
the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material breach of
this contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate.
Each subcontract signed by the bidder must include this assurance.

2-1.015 FEDERAL LOBBYING RESTRICTIONS

Section 1352, Title 31, United States Code prohibits Federal funds from being expended by the recipient or any lower
tier subrecipient of a Federal-aid contract to pay for any person for influencing or attempting to influence a Federal agency or
Congress in connection with the awarding of any Federal-aid contract, the making of any Federal grant or loan, or the
entering into of any cooperative agreement.

If any funds other than Federal funds have been paid for the same purposes in connection with this Federal-aid contract,
the recipient shall submit an executed certification and, if required, submit a completed disclosure form as part of the bid
documents.
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A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency is included in
the Proposal. Standard Form - LLL, "Disclosure of Lobbying Activities," with instructions for completion of the Standard
Form is also included in the Proposal. Signing the Proposal shall constitute signature of the Certification.

The above-referenced certification and disclosure of lobbying activities shall be included in each subcontract and any
lower-tier contracts exceeding $100,000. All disclosure forms, but not certifications, shall be forwarded from tier to tier until
received by the Engineer.

The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the end of each calendar
quarter in which there occurs any event that requires disclosure or that materially affects the accuracy of the information
contained in any disclosure form previously filed by the Contractor, subcontractors and any lower-tier contractors. An event
that materially affects the accuracy of the information reported includes:

A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to
influence a covered Federal action; or

B. A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or,

C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

2-1.02 DISADVANTAGED BUSINESS ENTERPRISE (DBE)

This project is subject to Part 26, Title 49, Code of Federal Regulations entitled "Participation by Disadvantaged
Business Enterprises in Department of Transportation Financial Assistance Programs.” The Regulations in their entirety are
incorporated herein by this reference.

Bidders shall be fully informed respecting the requirements of the Regulations and the Department's Disadvantaged
Business Enterprise (DBE) program developed pursuant to the Regulations; particular attention is directed to the following
matters:

A. A DBE must be a small business concern as defined pursuant to Section 3 of U.S. Small Business Act and relevant
regulations promulgated pursuant thereto.

B. A DBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor,
vendor of material or supplies, or as a trucking company.

C. A DBE bidder, not bidding as a joint venture with a non-DBE, will be required to document one or a combination of
the following:

1. The bidder will meet the goal by performing work with its own forces.

2. The bidder will meet the goal through work performed by DBE subcontractors, suppliers or trucking
companies.

3. The bidder, prior to bidding, made adequate good faith efforts to meet the goal.

D. A DBE joint venture partner must be responsible for specific contract items of work, or portions thereof.
Responsibility means actually performing, managing and supervising the work with its own forces. The DBE joint
venture partner must share in the capital contribution, control, management, risks and profits of the joint venture.
The DBE joint venturer must submit the joint venture agreement with the proposal or the DBE Information form
required in the Section entitled "Submission of DBE Information" of these special provisions.

E. A DBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct
element of the work and must carry out its responsibility by actually performing, managing and supervising the
work.

F. DBEs must be certified by either the California Department of Transportation, or by a participating State of
California or local agency which certifies in conformance with Title 49, Code of Federal Regulations, Part 26, as of
the date of bid opening. It is the Contractor's responsibility to verify that DBEs are certified. Listings of DBEs
certified by the Department are available from the following sources:

1. The Department's DBE Directory, which is published quarterly. This Directory may be obtained from the
Department of Transportation, Materiel Operations Branch, Publication Distribution Unit, 1900 Royal Oaks
Drive, Sacramento, California 95815, Telephone: (916) 445-3520.

2. The Department's Electronic Information Bulletin Board Service, which is accessible by modem and is updated

weekly. The Bulletin Board may be accessed by first contacting the Department's Business Enterprise Program

at Telephone: (916) 227-8937 and obtaining a user identification and password.

The Department's web site at http://www.dot.ca.gov/hg/bep/index.htm.

4. The organizations listed in the Section entitled "DBE Goal for this Project" of these special provisions.

w
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G. Credit for materials or supplies purchased from DBEs will be as follows:

1.

If the materials or supplies are obtained from a DBE manufacturer, 100 percent of the cost of the materials or
supplies will count toward the DBE goal. A DBE manufacturer is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies, articles, or equipment required under the
contract and of the general character described by the specifications.

If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost of the materials or
supplies will count toward the DBE goal. A DBE regular dealer is a firm that owns, operates, or maintains a
store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general
character described by the specifications and required under the contract are bought, kept in stock, and regularly
sold or leased to the public in the usual course of business. To be a DBE regular dealer, the firm must be an
established, regular business that engages, as its principal business and under its own name, in the purchase and
sale or lease of the products in question. A person may be a DBE regular dealer in such bulk items as
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of
business as provided in this paragraph G.2. if the person both owns and operates distribution equipment for the
products. Any supplementing of regular dealers' own distribution equipment shall be by a long-term lease
agreement and not on an ad hoc or contract-by-contract basis. Packagers, brokers, manufacturers'
representatives, or other persons who arrange or expedite transactions are not DBE regular dealers within the
meaning of this paragraph G.2.

Credit for materials or supplies purchased from a DBE which is neither a manufacturer nor a regular dealer will
be limited to the entire amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies required on a
job site, provided the fees are reasonable and not excessive as compared with fees charged for similar services.

H. Credit for DBE trucking companies will be as follows:

1.

The DBE must be responsible for the management and supervision of the entire trucking operation for which it
is responsible on a particular contract, and there cannot be a contrived arrangement for the purpose of meeting
the DBE goal.

The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on the
contract.

The DBE receives credit for the total value of the transportation services it provides on the contract using trucks
its owns, insures, and operates using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE.
The DBE who leases trucks from another DBE receives credit for the total value of the transportation services
the lessee DBE provides on the contract.

The DBE may also lease trucks from a non-DBE firm, including an owner-operator. The DBE who leases
trucks from a non-DBE is entitled to credit only for the fee or commission it receives as a result of the lease
arrangement. The DBE does not receive credit for the total value of the transportation services provided by the
lessee, since these services are not provided by a DBE.

For the purposes of this paragraph H, a lease must indicate that the DBE has exclusive use of and control over
the truck. This does not preclude the leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased
trucks must display the name and identification number of the DBE.

I.  Noncompliance by the Contractor with the requirements of the regulations constitutes a breach of this contract and
may result in termination of the contract or other appropriate remedy for a breach of this contract.
J.  Bidders are encouraged to use services offered by financial institutions owned and controlled by DBEs.

2-1.02A DBE GOAL FOR THIS PROJECT
The Department has established the following goal for Disadvantaged Business Enterprise (DBE) participation for this

project:

Disadvantaged Business Enterprise (DBE): 13 percent

Bidders may use the services of the following firms to contact interested DBEs. These firms are available to assist DBES
in preparing bids for subcontracting or supplying materials.
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The following firms may be contacted for projects in the following locations:

Districts 04, 05 (except San Luis Obispo
and Santa Barbara Counties),
06 (except Kern County) and 10: Districts 08, 11 and 12:
Triaxial Management Services, Inc. Triaxial Management Services, Inc.
- Oakland - San Diego
2725 Congress Street,
1545 Willow Street, 1st Floor Suite 1-D
Oakland, CA 94607 San Diego, CA 92110
Telephone - (510) 286-1313 Telephone - (619) 543-5109
FAX No. - (510) 286-6792 FAX No. - (619) 543-5108
Districts 07 and 08;
in San Luis Obispo and Santa Barbara Counties
in District 05; and in Kern County in District 06: Districts 01, 02, 03 and 09:
Triaxial Management Services, Inc. Triaxial Management Services, Inc.
- Los Angeles - Sacramento
2594 Industry Way, Suite 101 930 Alhambra Blvd., #205
Lynwood, CA 90262 Sacramento, CA 95816
Telephone - (310) 537-6677 Telephone - (916) 553-4172
FAX No. - (310) 637-0128 FAX No. - (916) 553-4173

2-1.02B SUBMISSION OF DBE INFORMATION

The required DBE information shall be submitted on the "CALTRANS BIDDER - DBE INFORMATION" form
included in the Proposal. If the DBE information is not submitted with the bid, the DBE Information form shall be removed
from the documents prior to submitting the bid.

It is the bidder's responsibility to make enough work available to DBEs and to select those portions of the work or
material needs consistent with the available DBEs to meet the goal for DBE participation or to provide information to
establish that, prior to bidding, the bidder made adequate good faith efforts to do so.

If DBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low bidder and
the third low bidder shall submit DBE information to the Department of Transportation, 1120 N Street, Room 0200, MS #26,
Sacramento, California 95814 so the information is received by the Department no later than 4:00 p.m. on the fourth day, not
including Saturdays, Sundays and legal holidays, following bid opening. DBE information sent by U.S. Postal Service
certified mail with return receipt and certificate of mailing and mailed on or before the third day, not including Saturdays,
Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth day following bid
opening. Failure to submit the required DBE information by the time specified will be grounds for finding the bid or
proposal nonresponsive. Other bidders need not submit DBE information unless requested to do so by the Department.

The bidder's DBE information shall establish that good faith efforts to meet the DBE goal have been made. To establish
good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good faith efforts
to meet the goal were made.

Bidders are cautioned that even though their submittal indicates they will meet the stated DBE goal, their submittal
should also include their adequate good faith efforts information along with their DBE goal information to protect their
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met.

The bidder's DBE information shall include the names, addresses and phone numbers of DBE firms that will participate,
with a complete description of work or supplies to be provided by each, the dollar value of each DBE transaction, and a
written confirmation from the DBE that it is participating in the contract. A copy of the DBE's quote will serve as written
confirmation that the DBE is participating in the contract. When 100 percent of a contract item of work is not to be
performed or furnished by a DBE, a description of the exact portion of that work to be performed or furnished by that DBE
shall be included in the DBE information, including the planned location of that work. The work that a DBE prime
contractor has committed to performing with its own forces as well as the work that it has committed to be performed by
DBE subcontractors, suppliers and trucking companies will count toward the goal.

The information necessary to establish the bidder's adequate good faith efforts to meet the DBE goal should include:
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A. The names and dates of each publication in which a request for DBE participation for this project was placed by the
bidder.

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates and
methods used for following up initial solicitations to determine with certainty whether the DBEs were interested.

C. The items of work which the bidder made available to DBE firms, including, where appropriate, any breaking down
of the contract work items (including those items normally performed by the bidder with its own forces) into
economically feasible units to facilitate DBE participation. It is the bidder's responsibility to demonstrate that
sufficient work to meet the DBE goal was made available to DBE firms.

D. The names, addresses and phone numbers of rejected DBE firms, the firms selected for that work, and the reasons
for the bidder's choice.

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any technical
assistance or information related to the plans, specifications and requirements for the work which was provided to
DBEs.

F. Efforts made to assist interested DBES in obtaining necessary equipment, supplies, materials, or related assistance or
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or
its affiliate.

G. The names of agencies contacted to provide assistance in contacting, recruiting and using DBE firms.

H. Any additional data to support a demonstration of good faith efforts.

SECTION 3. AWARD AND EXECUTION OF CONTRACT

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard
Specifications and these special provisions for the requirements and conditions concerning award and execution of contract.

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the
requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the satisfaction of the
Department, adequate good faith efforts to do so. Meeting the goal for DBE participation or demonstrating, to the
satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract.

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder. The
purpose of the form is to facilitate the collection of taxpayer identification data. The form shall be completed and returned to
the Department by the successful bidder with the executed contract and contract bonds. For the purposes of the form, payee
shall be deemed to mean the successful bidder. The form is not to be completed for subcontractors or suppliers. Failure to
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 31
percent of payments due the contractor and penalties of up to $20,000. This retention of payments for failure to complete the
"Payee Data Record" form is in addition to any other retention of payments due the Contractor.

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work after the contract has been approved by the Attorney General or the attorney appointed
and authorized to represent the Department of Transportation, and on or prior to March 1, 2001.

The work shall be diligently prosecuted to completion before the expiration of

100 WORKING DAYS

beginning on the date that work begins or beginning on March 1, 2001, whichever occurs first.

The Contractor shall pay to the State of California the sum of $400 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

The 72 hours advance notice before beginning work as referred to in Section 8-1.03 is changed to 5 days advance notice
for this project.
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SECTION 5. GENERAL

SECTION 5-1. MISCELLANEOUS

5-1.00 PLANS AND WORKING DRAWINGS

When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings
shall be submitted to: Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street, Sacramento,
CA 95816, Telephone (916) 227-8252.

5-1.003 LABORATORY
Section 1-1.25, "Laboratory," of the Standard Specifications is amended to read:

1-1.25 Laboratory.—The Division of Materials Engineering and Testing Services and the Division of Structural
Foundations of the Department of Transportation, or established laboratories of the various Districts of the Department,
or other laboratories authorized by the Department to test materials and work involved in the contract. When a reference
is made in the specifications to the "Transportation Laboratory,” the reference shall mean the Division of Materials
Engineering and Testing Services and the Division of Structural Foundations, located at 5900 Folsom Boulevard,
Sacramento, CA 95819, Telephone (916) 227-7000.

5-1.005 CONTRACT BONDS

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions.
The payment bond shall be in a sum not less than the following:

1. One hundred percent of the total amount payable by the terms of the contract when the total amount payable does
not equal or exceed five million dollars ($5,000,000).

2. Fifty percent of the total amount payable by the terms of the contract when the total amount payable is not less than
five million dollars ($5,000,000) and does not exceed ten million dollars ($10,000,000).

3. Twenty-five percent of the total amount payable by the terms of the contract when the total amount payable exceeds
ten million dollars ($10,000,000).

5-1.01 LABOR NONDISCRIMINATION

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of
Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)

Your attention is called to the "Nondiscrimination Clause”, set forth in Section 7-1.01A(4), "Labor Nondiscrimination,"”
of the Standard Specifications, which is applicable to all nonexempt state contracts and subcontracts, and to the "Standard
California Nondiscrimination Construction Contract Specifications" set forth therein. The Specifications are applicable to all
nonexempt state construction contracts and subcontracts of $5000 or more.

5-1.02 LABOR CODE REQUIREMENTS
Section 7-1.01A(1), "Hours of Labor," of the Standard Specifications is amended to read:

7-1.01A(1) Hours of Labor.— Eight hours labor constitutes a legal day’s work. The Contractor or any
subcontractor under the Contractor shall forfeit, as a penalty to the State of California, $25 for each worker employed in
the execution of the contract by the respective Contractor or subcontractor for each calendar day during which that
worker is required or permitted to work more than 8 hours in any one calendar day and 40 hours in any one calendar
week in violation of the provisions of the Labor Code, and in particular, Section 1810 to Section 1815, thereof, inclusive,
except that work performed by employees of Contractors in excess of 8 hours per day, and 40 hours during any one
week, shall be permitted upon compensation for all hours worked in excess of 8 hours per day at not less than one and
one-half times the basic rate of pay, as provided in Section 1815 thereof.

Section 7-1.01A(2), "Prevailing Wage," of the Standard Specifications is amended to read:
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7-1.01A(2) Prevailing Wage.— The Contractor and any subcontractor under the Contractor shall comply with
Labor Code Sections 1774 and 1775. Pursuant to Section 1775, the Contractor and any subcontractor under the
Contractor shall forfeit to the State or political subdivision on whose behalf the contract is made or awarded a penalty of
not more than fifty dollars ($50) for each calendar day, or portion thereof, for each worker paid less than the prevailing
rates as determined by the Director of Industrial Relations for the work or craft in which the worker is employed for any
public work done under the contract by the Contractor or by any subcontractor under the Contractor in violation of the
provisions of the Labor Code and in particular, Labor Code Sections 1770 to 1780, inclusive. The amount of this
forfeiture shall be determined by the Labor Commissioner and shall be based on consideration of the mistake,
inadvertence, or neglect of the Contractor or subcontractor in failing to pay the correct rate of prevailing wages, or the
previous record of the Contractor or subcontractor in meeting their respective prevailing wage obligations, or the willful
failure by the Contractor or subcontractor to pay the correct rates of prevailing wages. A mistake, inadvertence, or
neglect in failing to pay the correct rate of prevailing wages is not excusable if the Contractor or subcontractor had
knowledge of the obligations under the Labor Code. In addition to the penalty and pursuant to Labor Code
Section 1775, the difference between the prevailing wage rates and the amount paid to each worker for each calendar day
or portion thereof for which each worker was paid less than the prevailing wage rate shall be paid to each worker by the
Contractor or subcontractor. If a worker employed by a subcontractor on a public works project is not paid the general
prevailing per diem wages by the subcontractor, the prime contractor of the project is not liable for the penalties
described above unless the prime contractor had knowledge of that failure of the subcontractor to pay the specified
prevailing rate of wages to those workers or unless the prime contractor fails to comply with all of the following
requirements:

1. The contract executed between the contractor and the subcontractor for the performance of work on the public
works project shall include a copy of the provisions of Sections 1771, 1775, 1776, 1777.5, 1813, and 1815 of
the Labor Code.

2. The contractor shall monitor the payment of the specified general prevailing rate of per diem wages by the
subcontractor to the employees, by periodic review of the certified payroll records of the subcontractor.

3. Upon becoming aware of the subcontractor's failure to pay the specified prevailing rate of wages to the
subcontractor's workers, the contractor shall diligently take corrective action to halt or rectify the failure,
including, but not limited to, retaining sufficient funds due the subcontractor for work performed on the public
works project.

4. Prior to making final payment to the subcontractor for work performed on the public works project, the
contractor shall obtain an affidavit signed under penalty of perjury from the subcontractor that the subcontractor
has paid the specified general prevailing rate of per diem wages to the subcontractor's employees on the public
works project and any amounts due pursuant to Section 1813 of the Labor Code.

Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards Enforcement shall notify the
Contractor on a public works project within 15 days of the receipt by the Division of Labor Standards Enforcement of a
complaint of the failure of a subcontractor on that public works project to pay workers the general prevailing rate of per
diem wages. If the Division of Labor Standards Enforcement determines that employees of a subcontractor were not
paid the general prevailing rate of per diem wages and if the Department did not retain sufficient money under the
contract to pay those employees the balance of wages owed under the general prevailing rate of per diem wages, the
contractor shall withhold an amount of moneys due the subcontractor sufficient to pay those employees the general
prevailing rate of per diem wages if requested by the Division of Labor Standards Enforcement. The Contractor shall
pay any money retained from and owed to a subcontractor upon receipt of notification by the Division of Labor
Standards Enforcement that the wage complaint has been resolved. If notice of the resolution of the wage complaint has
not been received by the Contractor within 180 days of the filing of a valid notice of completion or acceptance of the
public works project, whichever occurs later, the Contractor shall pay all moneys retained from the subcontractor to the
Department. These moneys shall be retained by the Department pending the final decision of an enforcement action.

Pursuant to the provisions of Section 1773 of the Labor Code, the Department has obtained the general prevailing
rate of wages (which rate includes employer payments for health and welfare, pension, vacation, travel time, and
subsistence pay as provided for in Section 1773.8 of the Labor Code, apprenticeship or other training programs
authorized by Section 3093 of the Labor Code, and similar purposes) applicable to the work to be done, for straight time,
overtime, Saturday, Sunday and holiday work. The holiday wage rate listed shall be applicable to all holidays
recognized in the collective bargaining agreement of the particular craft, classification or type of workmen concerned.
The general prevailing wage rates and any applicable changes to these wage rates are available at the Labor Compliance
Office at the offices of the District Director of Transportation for the district in which the work is situated. For work
situated in District 9, the wage rates are available at the Labor Compliance Office at the offices of the District Director of
Transportation for District 6, located at Fresno. General prevailing wage rates are also available from the California
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov.

Contract No. 08-405804
12



The wage rates determined by the Director of Industrial Relations for the project refer to expiration dates.
Prevailing wage determinations with a single asterisk after the expiration date are in effect on the date of advertisement
for bids and are good for the life of the contract. Prevailing wage determinations with double asterisks after the
expiration date indicate that the wage rate to be paid for work performed after this date has been determined. If work is
to extend past this date, the new rate shall be paid and incorporated in the contract. The Contractor shall contact the
Department of Industrial Relations as indicated in the wage rate determinations to obtain predetermined wage changes.

Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates shall be posted by the Contractor at a
prominent place at the site of the work.

Changes in general prevailing wage determinations which conform to Labor Code Section 1773.6 and Title 8
California Code of Regulations Section 16204 shall apply to the project when issued by the Director of Industrial
Relations at least 10 days prior to the date of the Notice to Contractors for the project.

The State will not recognize any claim for additional compensation because of the payment by the Contractor of any
wage rate in excess of the prevailing wage rate set forth in the contract. The possibility of wage increases is one of the
elements to be considered by the Contractor in determining the bid, and will not under any circumstances be considered
as the basis of a claim against the State on the contract.

7-1.01A(2)(a) Travel and Subsistence Payments.— Attention is directed to the requirements of Section
1773.8 of the Labor Code. The Contractor shall make travel and subsistence payments to each workman, needed to
execute the work, in accordance with the requirements in Labor Code Section 1773.8.

The first and second paragraphs of Section 7-1.01A(3), "Payroll Records,” of the Standard Specifications are amended to
read:

7-1.01A(3) Payroll Records.— Attention is directed to the provisions of Labor Code Section 1776, a portion of
which is quoted below. Regulations implementing Labor Code Section 1776 are located in Sections 16016 through
16019 and Sections 16207.10 through 16207.19 of Title 8, California Code of Regulations.

"1776. (a) Each contractor and subcontractor shall keep accurate payroll records, showing the name, address,
social security number, work classification, straight time and overtime hours worked each day and week, and the
actual per diem wages paid to each journeyman, apprentice, worker, or other employee employed by him or her in
connection with the public work. Each payroll record shall contain or be verified by a written declaration that it is
made under penalty of perjury, stating both of the following:

(1) The information contained in the payroll record is true and correct.
(2) The employer has complied with the requirements of Sections 1771, 1811, and 1815 for any work
performed by his or her employees on the public works project.

"(b) The payroll records enumerated under subdivision (a) shall be certified and shall be available for inspection
at all reasonable hours at the principal office of the contractor on the following basis:

(1) A certified copy of an employee’s payroll record shall be made available for inspection or furnished to the
employee or his or her authorized representative on request.

(2) A certified copy of all payroll records enumerated in subdivision (a) shall be made available for inspection
or furnished upon request to a representative of the body awarding the contract, the Division of Labor Standards
Enforcement, and the Division of Apprenticeship Standards of the Department of Industrial Relations.

(3) A certified copy of all payroll records enumerated in subdivision (a) shall be made available upon request by
the public for inspection or for copies thereof. However, a request by the public shall be made through either the
body awarding the contract, the Division of Apprenticeship Standards, or the Division of Labor Standards
Enforcement. If the requested payroll records have not been provided pursuant to paragraph (2), the requesting
party shall, prior to being provided the records, reimburse the costs of preparation by the contractor, subcontractors,
and the entity through which the request was made. The public shall not be given access to the records at the
principal office of the contractor.

"(c) The certified payroll records shall be on forms provided by the Division of Labor Standards Enforcement or
shall contain the same information as the forms provided by the division.

"(d) A contractor or subcontractor shall file a certified copy of the records enumerated in subdivision (a) with
the entity that requested the records within 10 days after receipt of a written request.

"(e) Any copy of records made available for inspection as copies and furnished upon request to the public or
any public agency by the awarding body, the Division of Apprenticeship Standards, or the Division of Labor
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Standards Enforcement shall be marked or obliterated in a manner so as to prevent disclosure of an individual's
name, address, and social security number. The name and address of the contractor awarded the contract or the
subcontractor performing the contract shall not be marked or obliterated.

"(f) The contractor shall inform the body awarding the contract of the location of the records enumerated under
subdivision (), including the street address, city and county, and shall, within five working days, provide a notice of
a change of location and address.

"(g) The contractor or subcontractor shall have 10 days in which to comply subsequent to receipt of a written
notice requesting the records enumerated in subdivision (a). In the event that the contractor or subcontractor fails to
comply within the 10-day period, he or she shall, as a penalty to the state or political subdivision on whose behalf
the contract is made or awarded, forfeit twenty-five dollars ($25) for each calendar day, or portion thereof, for each
worker, until strict compliance is effectuated. Upon the request of the Division of Apprenticeship Standards or the
Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments then due. A
contractor is not subject to a penalty assessment pursuant to this section due to the failure of a subcontractor to
comply with this section."

The penalties specified in subdivision (g) of Labor Code Section 1776 for noncompliance with the provisions of
Section 1776 may be deducted from any moneys due or which may become due to the Contractor.

5-1.023 INDEMNIFICATION AND INSURANCE

Section 7-1.12, "Responsibility for Damage," of the Standard Specifications is deleted. All references to Section 7-1.12
in the Contract documents shall be deemed to mean Sections 7-1.121, "Indemnification," and 7-1.122, "Insurance," as added
below.

The Standard Specifications is amended by adding the following Section 7-1.121, "Indemnification," and Section
7-1.122, "Insurance," before Section 7-1.125, "Legal Action Against the Department":

7-1.121 Indemnification.—With the exception that this section shall in no event be construed to require
indemnification by the Contractor to a greater extent than permitted by law, the Contractor shall defend, indemnify and
save harmless the State, including its officers, directors, agents (excluding agents who are design professionals), and
employees, and each of them (Indemnitees), from any and all claims, demands, causes of action, damages, costs,
expenses, actual attorneys' fees, losses or liabilities, in law or in equity, of every kind and nature whatsoever (Claims),
arising out of or in connection with the Contractor's performance of this contract for:

A. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to
persons, including, but not limited to, the public, any employees or agents of the Contractor, State, Department,
or any other contractor and;

B. Damage to property of anyone including loss of use thereof;

caused or alleged to be caused in whole or in part by any negligent or otherwise legally actionable act or omission of
the Contractor or anyone directly or indirectly employed by the Contractor or anyone for whose acts the Contractor
may be liable.

Except as otherwise provided by law, the indemnification provisions above shall apply regardless of the existence or
degree of fault of Indemnitees. The Contractor, however, shall not be obligated to indemnify Indemnitees for Claims
arising from conduct delineated in Civil Code section 2782. Further, the Contractor's indemnity obligation shall not
extend to Claims to the extent they arise from any defective or substandard condition of the roadway which existed at or
prior to the time the Contractor commenced work, unless this condition has been changed by the work or the scope of the
work requires the Contractor to maintain existing Roadway facilities and the claim arises from the Contractor's failure to
maintain. The Contractor's indemnity obligation shall extend to Claims arising after the work is completed and accepted
only if these Claims are directly related to alleged acts or omissions of the Contractor which occurred during the course
of the work. No inspection by the Department, its employees or agents shall be deemed a waiver by the Department of
full compliance with the requirements of this section.

The Contractor's obligation to defend and indemnify shall not be excused because of the Contractor's inability to
evaluate liability or because the Contractor evaluates liability and determines that the Contractor is not liable to the
claimant. The Contractor will respond within 30 days to the tender of any claim for defense and indemnity by the State,
unless this time has been extended by the State. If the Contractor fails to accept or reject a tender of defense and
indemnity within 30 days, in addition to any other remedy authorized by law, so much of the money due the Contractor
under and by virtue of the contract as shall reasonably be considered necessary by the Department, may be retained by
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the State until disposition has been made of the claim or suit for damages, or until the Contractor accepts or rejects the
tender of defense, whichever occurs first.

With respect to third party claims against the Contractor, the Contractor waives any and all rights of any type to
express or implied indemnity against the State, its directors, officers, employees, or agents (excluding agents who are
design professionals).

7-1.122 Insurance.—Insurance shall conform to the following requirements:

7-1.122A Casualty Insurance.—The Contractor shall, at the Contractor's expense, procure and maintain
insurance on all of its operations with companies acceptable to the Department as follows. All insurance shall be
kept in full force and effect from the beginning of the work through final acceptance by the State. In addition, the
Contractor shall maintain completed operations coverage with a carrier acceptable to the Department through the
expiration of the patent deficiency in construction statute of repose set forth in Section 337.1 of the Code of Civil
Procedure.

7-1.122A(1) Workers' Compensation and Employer's Liability Insurance.—Workers' Compensation
insurance shall be provided as specified in Section 7-1.01A(6), "Workers' Compensation." Employer's Liability
Insurance shall be provided in amounts not less than:

(a) $1 000 000 for each accident for bodily injury by accident.
(b) $1 000 000 policy limit for bodily injury by disease.
(c) $1 000 000 for each employee for bodily injury by disease.

If there is an exposure of injury to the Contractors' employees under the U.S. Longshoremen's and Harbor
Workers' Compensation Act, the Jones Act or under laws, regulations or statutes applicable to maritime
employees, coverage shall be included for such injuries or claims.

7-1.122A(2) Liability Insurance.—The Contractor shall carry General Liability and Umbrella or Excess
Liability Insurance covering all operations by or on behalf of the Contractor providing insurance for bodily
injury liability, and property damage liability for the limits of liability indicated below and including coverage
for:

(a) premises, operations and mobile equipment

(b) products and completed operations

(c) broad form property damage (including completed operations)
(d) explosion, collapse and underground hazards

(e) personal injury

(f) contractual liability

7-1.122A(3) Liability Limits/Additional Insureds.—The limits of liability shall be at least:

() $1 000 000 for each occurrence (combined single limit for bodily injury and property damage).

(b) $2 000 000 aggregate for products-completed operations.

(c) $2 000 000 general aggregate. This general aggregate limit shall apply separately to the Contractor's
work under this Agreement.

(d) $5 000 000 umbrella or excess liability. For projects over $25 000 000 only, an additional
$10 000 000 umbrella or excess liability (for a total of $15 000 000). Umbrella or excess policy shall
include products liability completed operations coverage and may be subject to $5 000 000 or
$15 000 000 aggregate limits. Further, the umbrella or excess policy shall contain a clause stating that
it takes effect (drops down) in the event the primary limits are impaired or exhausted.

The State and the Department, including their officers, directors, agents (excluding agents who are design
professionals), and State employees, shall be named as additional insureds under the General Liability and Umbrella
Liability Policies with respect to liability arising out of or connected with work or operations performed by or on
behalf of the Contractor under this contract. Coverage for such additional insureds shall not extend to liability:

(1) arising from any defective or substandard condition of the Roadway which existed at or prior to the time
the Contractor commenced work, unless such condition has been changed by the work or the scope of the
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work requires the Contractor to maintain existing Roadway facilities and the claim arises from the
Contractor's failure to maintain; or

(2) for claims occurring after the work is completed and accepted unless these claims are directly related to
alleged acts or omissions of the Contractor which occurred during the course of the work; or

(3) to the extent prohibited by Section 11580.04 of the Insurance Code.

The policy shall stipulate that the insurance afforded the additional insureds shall apply as primary insurance.
Any other insurance or self insurance maintained by the Department or State will be excess only and shall not be
called upon to contribute with this insurance. Such additional insured coverage shall be provided by a policy
provision or by an endorsement providing coverage at least as broad as Additional Insured (Form B) endorsement
form CG 2010, as published by the Insurance Services Office (1SO).

7-1.122B Automobile Liability Insurance.—The Contractor shall carry automobile liability insurance, including
coverage for all owned, hired and non-owned automobiles. The primary limits of liability shall be not less than
$1 000 000 combined single limit each accident for bodily injury and property damage. The umbrella or excess liability
coverage required under Section 7-1.122A(3), "Liability Limits/Additional Insureds,” shall also apply to automobile
liability.

7-1.122C Policy Forms, Endorsements and Certificates.—The Contractor's General Liability Insurance shall be
provided under Commercial General Liability policy form no. CG0001 as published by the Insurance Services Office
(1SO) or under a policy form at least as broad as policy form no. CG0001.

Evidence of insurance in a form acceptable to the Department, including the required "additional insured"
endorsements, shall be furnished by the Contractor to the Department at or prior to the pre-construction conference. The
evidence of insurance shall provide that there will be no cancellation, lapse, or reduction of coverage without thirty (30)
days' prior written notice to the Department. Certificates of Insurance, as evidence of required insurance, for the General
Liability, Auto Liability and Umbrella-Excess Liability policies shall set forth deductible amounts applicable to each
policy and all exclusions which are added by endorsement to each policy. The Department may expressly allow
deductible clauses, which it does not consider excessive, overly broad, or harmful to the interests of the State. Standard
ISO form CG 0001 or similar exclusions will be allowed provided they are not inconsistent with the requirements of this
section. Allowance of any additional exclusions is at the discretion of the Department. Regardless of the allowance of
exclusions or deductions by the Department, the Contractor shall be responsible for any deductible amount and shall
warrant that the coverage provided to the Department is consistent with the requirements of this section.

7-1.122D Enforcement.—The Department may take any steps as are necessary to assure Contractor's compliance
with its obligations. Should any insurance policy lapse or be canceled during the contract period the Contractor shall,
within thirty (30) days prior to the effective expiration or cancellation date, furnish the Department with evidence of
renewal or replacement of the policy. Failure to continuously maintain insurance coverage as herein provided is a
material breach of contract. In the event the Contractor fails to maintain any insurance coverage required, the
Department may, but is not required to, maintain this coverage and charge the expense to the Contractor or terminate this
Agreement. The required insurance shall be subject to the approval of Department, but any acceptance of insurance
certificates by the Department shall in no way limit or relieve the Contractor of the Contractor's duties and
responsibilities under the Contract to indemnify, defend and hold harmless the State, its officers, agents, and employees.
Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the Contractor for liability
in excess of such coverage, nor shall it preclude the State from taking other actions as is available to it under any other
provision of the contract or law. Failure of the Department to enforce in a timely manner any of the provisions of this
section shall not act as a waiver to enforcement of any of these provisions at a later date.

7-1.122E Self-Insurance.—Self-insurance programs and self-insured retentions in insurance policies are subject to
separate annual review and approval by the State of evidence of the Contractor's financial capacity to respond.
Additionally, self-insurance programs or retentions must provide the State with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance.

7-1.122F Miscellaneous.—Nothing contained in the Contract is intended to make the public or any member thereof
a third party beneficiary of the Insurance or Indemnity provisions of these Standard Specifications, nor is any term,
condition or other provision of the Contract intended to establish a standard of care owed to the public or any member
thereof.
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5-1.025 ARBITRATION
The last paragraph in Section 9-1.10, "Arbitration," of the Standard Specifications, is amended to read:

Avrbitration shall be initiated by a Complaint in Arbitration made in compliance with the requirements of those
regulations. A Complaint in Arbitration by the Contractor shall be made not later than 90 days after the date of service
in person or by mail on the Contractor of the final written decision by the Department on the claim.

5-1.03 PAYMENT OF WITHHELD FUNDS

Section 9-1.065, "Payment of Withheld Funds," of the Standard Specifications, is amended by adding the following after
the third paragraph:

Alternatively, and subject to the approval of the Department, the payment of retentions earned may be deposited
directly with a person licensed under Division 6 (commencing with Section 17000) of the Financial Code as the escrow
agent. Upon written request of an escrow agent that has not been approved by the Department under subdivision (c) of
Section 10263 of the Public Contract Code, the Department will provide written notice to that escrow agent within 10
business days of receipt of the request indicating the reason or reasons for not approving that escrow agent. The
payments will be deposited in a trust account with a Federally chartered bank or savings association within 24 hours of
receipt by the escrow agent. The Contractor shall not place any retentions with the escrow agent in excess of the
coverage provided to that escrow agent pursuant to subdivision (b) of Section 17314 of the Financial Code. In all
respects not inconsistent with subdivision (c) of Section 10263 of the Public Contract Code, the remaining provisions of
Section 10263 of the Public Contract Code shall apply to escrow agents acting pursuant to subdivision (c) of
Section 10263 of the Public Contract Code.

5-1.04 INTEREST ON PAYMENTS

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments and
claim payments as follows:

1. Unpaid progress payments, payment after acceptance and final payments shall begin to accrue interest 30 days after
the Engineer prepares the payment estimate.

2. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following the
receipt of a properly submitted and undisputed extra work bill. To be properly submitted, the bill must be submitted
within 7 days of the performance of the extra work and in accordance with the requirements of Section 9-1.03C,
"Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications. An undisputed extra work bill
not submitted within 7 days of performance of the extra work will begin to accrue interest 30 days after the
preparation of the second pay estimate following submittal of the bill.

3. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments and extra work
payments shall be 10 percent per annum.

4. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent
per annum. Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in
sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or dispute.

The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of
Civil Code Section 3289.

5-1.05 PUBLIC SAFETY

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.09,
"Public Safety," of the Standard Specifications and these special provisions.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle,
or storage area when the following conditions exist:

(1) Excavations.—The near edge of the excavation is 3.6 m or less from the edge of the lane, except:

(a) Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by
traffic or the public.
(b) Excavations less than 0.3-m deep.
(c) Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in
diameter.
(d) Excavations parallel to the lane for the purpose of pavement widening or reconstruction.
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(e) Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal).
(f) Excavations protected by existing barrier or railing.

(2) Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together
with a protective system, such as a sign structure together with protective railing, and the Contractor elects to install
the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

(3) Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise prohibited
by the provisions of the Standard Specifications and these special provisions.

The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public
Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of 4.6 m from the
edge of the traffic lane open to public traffic. The temporary railing shall be installed on a skew toward the edge of the traffic
lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the traffic lane. If the 4.6-m
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash
cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of the
Standard Specifications. Temporary railing (Type K), conforming to the details shown on 1995 Standard Plan T3 or 1992
Standard Plan T3, may be used. Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988
Standard Plan B11-30 may be used, provided the fabrication date is printed on the required Certificate of Compliance.

The fourteenth paragraph of Section 12-3.08, "Temporary Railing (Type K)," of the Standard Specifications is amended
to read:

Each rail unit placed within 3 m of a traffic lane shall have a reflector installed on top of the rail as directed by the
Engineer. A Type P marker panel shall also be installed at each end of railing installed adjacent to a two-lane, two-way
highway and at the end facing traffic of railing installed adjacent to a one-way roadbed. If the railing is placed on a
skew, the marker shall be installed at the end of the skew nearest the traveled way. Type P marker panels shall conform
to the provisions in Section 82, "Markers and Delineators," except that the Contractor shall furnish the marker panels.

Reflectors on temporary railing (Type K) shall conform to the provisions in "Approved Traffic Products” of these special
provisions.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these
special provisions.

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is
operated in the following work areas the Contractor shall close the adjacent traffic lane unless otherwise provided in the
Standard Specifications and these special provisions:

Approach speed of public traffic (Posted Limit) Work Areas
(Kilometers Per Hour)
Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane

The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing
or barrier.

When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line of cones or delineators
shall be considered to be the edge of traffic lane, however, the Contractor shall not reduce the width of an existing lane to less
than 3 m without written approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way. The
spacing of the cones or delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians.

Full compensation for conforming to the provisions in this section "Public Safety,” including furnishing and installing
temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid
for the various items of work involved and no additional compensation will be allowed therefor.
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5-1.06 SURFACE MINING AND RECLAMATION ACT

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public Resources Code,
Mining and Geology, Section 2710, which establishes regulations pertinent to surface mining operations.

Material from mining operations furnished for this project shall only come from permitted sites in compliance with the
Surface Mining and Reclamation Act of 1975.

The requirements of this section shall apply to all materials furnished for the project, except for acquisition of materials
in conformance with Section 4-1.05, "Use of Materials Found on the Work," of the Standard Specifications.

5-1.07 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as
defined in Section 25914.1 of the Health and Safety Code, and the ashestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe, and shall immediately cease
work in the affected area and report the condition to the Engineer in writing.

In accordance with Section 25914.1 of the Health and Safety Code, all such removal of asbestos or hazardous substances
including any exploratory work to identify and determine the extent of the ashestos or hazardous substance will be performed
by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and
the Contractor will be compensated for the delay as provided in Section 8-1.09, "Right of Way Delays," of the Standard
Specifications.

5-1.08 YEAR 2000 COMPLIANCE

This contract is subject to Year 2000 Compliance for automated devices in the State of California. ‘Year 2000
compliance is defined as follows:

Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have
or create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999. The year 2000 is
recognized and processed as a leap year. The product must also operate accurately in the manner in which it was
intended for date operation without requiring manual intervention.

The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in accordance with the
provisions of Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices furnished
for the project.

5-1.085 BUY AMERICA REQUIREMENTS

Attention is directed to the "Buy America" requirements of the Surface Transportation Assistance Act of 1982
(Section 165) and the Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA) Sections 1041(a) and 1048(a), and
the regulations adopted pursuant thereto. In accordance with the law and regulations, all manufacturing processes for steel
and iron materials furnished for incorporation into the work on this project shall occur in the United States; with the
exception that pig iron and processed, pelletized and reduced iron ore manufactured outside of the United States may be used
in the domestic manufacturing process for such steel and iron materials. The application of coatings, such as epoxy coating,
galvanizing, painting and any other coating that protects or enhances the value of steel or iron materials shall be considered a
manufacturing process subject to the "Buy America" requirements.

A Certificate of Compliance, conforming to the provisions in Section 6-1.07, "Certificates of Compliance,” of the
Standard Specifications, shall be furnished for steel and iron materials. The certificates, in addition to certifying that the
materials comply with the specifications, shall also specifically certify that all manufacturing processes for the materials
occurred in the United States, except for the above exceptions.

The requirements imposed by the law and regulations do not prevent a minimal use of foreign steel and iron materials if
the total combined cost of the materials used does not exceed one-tenth of one percent (0.1%) of the total contract cost or
$2500, whichever is greater. The Contractor shall furnish the Engineer acceptable documentation of the quantity and value
of any foreign steel and iron prior to incorporating the materials into the work.

5-1.09 SUBCONTRACTOR AND DBE RECORDS

The Contractor shall maintain records showing the name and business address of each first-tier subcontractor. The
records shall also show the name and business address of every DBE subcontractor, DBE vendor of materials and DBE
trucking company, regardless of tier. The records shall show the date of payment and the total dollar figure paid to all of
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these firms. DBE prime contractors shall also show the date of work performed by their own forces along with the
corresponding dollar value of the work.

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (F) and certified
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer. The form shall
be furnished to the Engineer within 90 days from the date of contract acceptance. $10,000 will be withheld from payment
until the Form CEM-2402 (F) is submitted. The amount will be returned to the Contractor when a satisfactory Form
CEM-2402 (F) is submitted.

Prior to the fifteenth of each month, the Contractor shall submit documentation to the Engineer showing the amount paid
to DBE trucking companies listed in the Contractor's DBE information. This monthly documentation shall indicate the
portion of the revenue paid to DBE trucking companies which is claimed toward DBE participation. The Contractor shall
also obtain and submit documentation to the Engineer showing the amount paid by DBE trucking companies to all firms,
including owner-operators, for the leasing of trucks. The DBE who leases trucks from a non-DBE is entitled to credit only
for the fee or commission it receives as a result of the lease arrangement. The records must confirm that the amount of credit
claimed toward DBE participation conforms with Section 2-1.02, "Disadvantaged Business Enterprise," of these special
provisions.

The Contractor shall also obtain and submit documentation to the Engineer showing the truck number, owner's name,
California Highway Patrol CA number, and if applicable, the DBE certification number of the owner of the truck for all
trucks used during that month for which DBE participation will be claimed. This documentation shall be submitted on Form
CEM-2404 (F).

5-1.093 DBE CERTIFICATION STATUS

If a DBE subcontractor is decertified during the life of the project, the decertified subcontractor shall notify the
Contractor in writing with the date of decertification. If a subcontractor becomes a certified DBE during the life of the
project, the subcontractor shall notify the Contractor in writing with the date of certification. The Contractor shall furnish the
written documentation to the Engineer.

Upon completion of the contract, Form CEM-2403 (F) indicating the DBE's existing certification status shall be signed
and certified correct by the Contractor. The certified form shall be furnished to the Engineer within 90 days from the date of
contract acceptance.

5-1.095 PERFORMANCE OF DBE SUBCONTRACTORS AND SUPPLIERS

The DBEs listed by the Contractor in response to the provisions in Section 2-1.02B, "Submission of DBE Information,"
and Section 3, "Award and Execution of Contract,” of these special provisions, which are determined by the Department to
be certified DBEs, shall perform the work and supply the materials for which they are listed, unless the Contractor has
received prior written authorization to perform the work with other forces or to obtain the materials from other sources.

Authorization to use other forces or sources of materials may be requested for the following reasons:

A. The listed DBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract,
when such written contract, based upon the general terms, conditions, plans and specifications for the project, or on
the terms of such subcontractor's or supplier's written bid, is presented by the Contractor.

B. The listed DBE becomes bankrupt or insolvent.

C. The listed DBE fails or refuses to perform the subcontract or furnish the listed materials.

D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DBE subcontractor
fails or refuses to meet the bond requirements of the Contractor.

E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance

with the plans and specifications, or the subcontractor is substantially delaying or disrupting the progress of the
work.
F. It would be in the best interest of the State.

The Contractor shall not be entitled to any payment for such work or material unless it is performed or supplied by the
listed DBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer.

5-1.097 SUBCONTRACTING
Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, and Section 2,
"Proposal Requirements and Conditions," and Section 3, "Award and Execution of Contract," of these special provisions.
Section 8-1.01 of the Standard Specifications is amended by adding the following before the sixth paragraph:
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Pursuant to the provisions of Section 6109 of the Public Contract Code, the Contractor shall not perform work on a
public works project with a subcontractor who is ineligible to perform work on the public works project pursuant to
Section 1777.1 or 1777.7 of the Labor Code.

Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list
of contractors ineligible to perform work as a subcontractor on a public works project. This list of debarred contractors is
available from the Department of Industrial Relations web site at:

http://www.dir.ca.gov/DLSE/Debar.html.

The provisions in the third paragraph of Section 8-1.01, "Subcontracting,”" of the Standard Specifications, that the
Contractor shall perform with the Contractor's own organization contract work amounting to not less than 50 percent of the
original contract price, is not changed by the Federal Aid requirement specified under "Required Contract Provisions Federal-
Aid Construction Contracts" in Section 14 of these special provisions that the Contractor perform not less than 30 percent of
the original contract work with the Contractor's own organization.

Each subcontract and any lower tier subcontract that may in turn be made shall include the "Required Contract
Provisions Federal-Aid Construction Contracts" in Section 14 of these special provisions. This requirement shall be enforced
as follows:

A. Noncompliance shall be corrected. Payment for subcontracted work involved will be withheld from progress
payments due, or to become due, until correction is made. Failure to comply may result in termination of the
contract.

The DBE information furnished under Section 2-1.02B, "Submission of DBE Information," of these special provisions is
in addition to the subcontractor information required to be furnished under Section 8-1.01, "Subcontracting," and Section
2-1.054, "Required Listing of Proposed Subcontractors," of the Standard Specifications.

In conformance with the Federal DBE regulations Sections 26.53(f)(1) and 26.53(f)(2) Part 26, Title 49 CFR:

A. The Contractor shall not terminate for convenience a DBE subcontractor listed in response to Section 2-1.02B,
"Submission of DBE Information,” and then perform that work with its own forces, or those of an affiliate without
the written consent of the Department, and

B. If a DBE subcontractor is terminated or fails to complete its work for any reason, the Contractor will be required to
make good faith efforts to substitute another DBE subcontractor for the original DBE subcontractor, to the extent
needed to meet the contract goal.

The requirement in Section 2-1.02, "Disadvantaged Business Enterprise (DBE)," of these special provisions that DBEs
must be certified on the date bids are opened does not apply to DBE substitutions after award of the contract.

5-1.098 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS

Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of
the Business and Professions Code concerning prompt payment to subcontractors.

5-1.099 PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS

The Contractor shall return all moneys withheld in retention from the subcontractor within 30 days after receiving
payment for work satisfactorily completed, even if the other contract work is not completed and has not been accepted in
conformance with Section 7-1.17, "Acceptance of Contract," of the Standard Specifications. This requirement shall not be
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient subcontract
performance or noncompliance by a subcontractor.

5-1.10 AREAS FOR CONTRACTOR'S USE

Attention is directed to the requirements specified in Section 7-1.19, "Rights in Land and Improvements,” of the
Standard Specifications and these special provisions.

The highway right of way shall be used only for purposes that are necessary to perform the required work. The
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary
to perform the required work.
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There are no State-owned parcels adjacent to the right of way for the exclusive use of the Contractor within the contract
limits. The Contractor shall secure, at the Contractor's own expense, any area required for plant sites, storage of equipment
or materials, or for other purposes.

No area is available within the contract limits for the exclusive use of the Contractor. However, temporary storage of
equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State
maintenance forces and to all other contract requirements. Use of the Contractor's work areas and other State-owned
property shall be at the Contractor's own risk, and the State shall not be held liable for any damage to or loss of materials or
equipment located within such areas.

5-1.11 PAYMENTS

Attention is directed to Section 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance,” of the Standard
Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments,” of the Standard
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum
value of the contract item of work which will be recognized for progress payment purposes.

Clearing and Grubbing $ 20,000
Develop Water Supply $ 3,000

After acceptance of the contract pursuant to Section 7-1.17, "Acceptance of Contract," of the Standard Specifications, the
amount, if any, payable for a contract item of work in excess of the maximum value for progress payment purposes
hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the contract.

No partial payment will be made for any materials on hand which are furnished but not incorporated in the work.

5-1.12 ENDANGERED SPECIES PROTECTION

This project is located within lands classified as Desert Tortoise (Gopherus agassizii) habitat. The tortoise is a listed
species protected by federal and state law. The Contractor shall fully inform himself and train employees, sub-contractors
and other non-Caltrans personnel on the job site, of all rules, regulations, and conditions contained in Biological Opinion
#1-8-94-F-40 for Routine Highway Maintenance Activities in Riverside and San Bernardino Counties, in California issued by
the United States Fish and Wildlife Service. This project is both a Type 1 and Type 3 project as defined in that biological
opinion.

APPLICABLE LAWS- Applicable laws which protect the Desert Tortoise are the Federal Endangered Species Act of
1973 (16 U.S.C. 1531-1543) and the California Endangered Species Act. Biological Opinion #1-8-94-F-40 may be obtained
at the Department of Transportation, Plans and Bid Documents, Room 0200, Mail Station #26, Transportation Building,
1120 N Street, P.O. Box 942874, Sacramento, California 94274-0001, Telephone No. (916)654-4490, and are available for
inspection at the office of the District Director of Transportation at 464 W. Fourth Street, San Bernardino,
California 92401-1400.

VIOLATIONS AND LEGAL CONSEQUENCES-Section 9 of the Federal Endangered Species Act prohibits the
“Take” of listed species without exemption. “Take” is defined as harassing, harming, pursuing, hunting, shooting, wounding,
killing, capturing, collecting, or attempting to engage in any such conduct. Penalties for any of these listed actions include:

Possible fines up to $50,000 and/or
Possible imprisonment for up to 1 year.

Attention is directed to Sections 7-1.11, "Preservation of Property,” and 7-1.12, "Responsibility for Damage," of the
Standard Specifications.

Attention is directed to Section 8-1.07, "Liquidated Damages," of the Standard Specifications. If suspension of a work
activity is necessary for compliance with this section and such suspended work delays the current controlling operation, the
Contractor will be granted an extension of time as provided in said section.

PAYMENT- Full compensation for conforming to the provisions of this section and the requirements in the Biological
Opinion, not otherwise provided for, shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.
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5-1.13 UNITED STATES FOREST SERVICE REGULATIONS

This project is located in the Santa Clara/Mojave Rivers Ranger District of the Angelus National Forest and is under the
jurisdiction of the United States Forest Service.

The State has obtained approval from the United States Forest Service to perform the work specified in this contract.

The Contractor shall cooperate with and conform to the requirements of the United States Forest Service, and the
provisions in "Fire Plan" of these special provisions.

The Contractor will be responsible for the enforcement of all Forest Service regulations and requirements applicable to
work to be done under this contract.

REQUIREMENTS:

1. All communication with the United States Forest Service District Ranger, (Santa Clara/ Mojave Rivers Ranger
District), shall be through the appointed representative, herein referred to as the District Ranger Representative (DRR) and
the Engineer.

2. Before construction operations are started the Contractor shall complete the "Contractor's Plan Regarding Personnel,
Equipment and Organization," obtainable from the DRR.

3. The United States Forest Service District Ranger is responsible for all fire activities in the Santa Clara/Mojave
Rivers Ranger District. The Contractor shall cooperate with the District Ranger or appointed representatives in eliminating
hazardous fire conditions and in fire prevention and suppression activities in accordance with the requirements in "Fire Plan"
elsewhere in these special provisions.

4. Temporary sanitation facilities shall be provided by the Contractor. Such facilities shall be of the commercial type.

5. Brush shall be cleared by hand.

6. Tractors or other equipment that may cause damage to slopes shall not operate off the existing highway, except as
approved by the Engineer.

7. Only areas approved by the Engineer shall be used for disposal sites for excess soil or rock waste. Dumping excess
materials down side slopes is prohibited and Contractor shall take necessary precautions to minimize sloughing and sliding of
material over side slopes.

8. The Contractor shall purchase metal beam elements of galvanized metal beam guard rail as early as possible and is
encouraged to expose those elements to weathering prior to installation.

9. Upon completion of the work, the Contractor shall remove all material brought in by the operation but not
incorporated into the work. Material designated as Contractor's property elsewhere in these special provisions to be
disposed outside the right of way shall be disposed of outside of San Bernardino National Forest, unless otherwise
permitted by the District Ranger Representative.

Failure to comply with the provisions of the Fire Plan or these regulations will be considered reason to suspend all work
in accordance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.

Full compensation for complying with United States Forest Service Regulations and use permit regulations shall be
considered as included in the prices paid for the various contract items of work, and no additional compensation will be
allowed therefor.

5-1.14 RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND GAME

A portion of this project is located within the jurisdiction of the California Department of Fish and Game. An agreement
regarding a stream or lake has been entered into by the Department of Transportation and the Department of Fish and Game.
The Contractor shall be fully informed of the requirements of this agreement as well as all rules, regulations, and conditions
that may govern the Contractor's operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents, Room 0200,
Transportation Building, 1120 N Street, P.O. Box 942874, Sacramento, California 94274-0001, Telephone No.
(916 654-4490, and are available for inspection at the office of the District Director of Transportation at the Department of
Construction Office at 464 West Fourth Street, San Bernardino, California 92401-1400.
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It is unlawful for any person to substantially divert or obstruct the natural flow or substantially change the bed, channel,
or bank of any stream, river, or lake without first notifying the Department of Fish and Game, unless the project or activity is
noticed and constructed in accordance with all conditions imposed under Fish and Game Code Section 1601.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12, "Responsibility
for Damage," of the Standard Specifications.

Any modifications to the agreement between the Departments of Transportation and Fish and Game which are proposed
by the Contractor shall be submitted in writing to the Engineer for transmittal to the Department of Fish and Game for their
consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work
will be allowed which is inconsistent with the proposed modification until the Departments take action on the proposed
modifications. Compensation for delay will be determined in accordance with Section 8-1.09, "Right of Way Delays," of the
Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.

Any madifications to any agreement between the Departments of Transportation and Fish and Game will be fully
binding on the Contractor, and the provisions of this section shall be made a part of every subcontract executed pursuant to
this contract.

5-1.15 RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD

The location of the project is within an area controlled by the Regional Water Quality Control Board. Regional Water
Quality Control Board Order No. CA 8000279 has been issued by the Santa Ana Region covering work to be performed
under this contract. The Contractor shall be fully informed of all rules, regulations and conditions that may govern the
Contractor's operations in the areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents, Room 0200,
Transportation Building, 1120 N Street, P.O. Box 942874, Sacramento, California 94274-0001, Telephone No.
(916) 654-4490, and are available for inspection at the office of the Department of Transportation, District 08, Environmental
Technical Branch, 464 West Fourth Street, San Bernardino, California 92401-1400, Telephone (909) 383-4561.

Attention is directed to Sections 7-1.11, "Preservation of Property,” and 7-1.12, "Responsibility for Damage," of the
Standard Specifications.

Attention is directed to Section 8-1.06, "Time of Completion,” of the Standard Specifications. Days during which the
Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be
nonworking days if these restrictions cause a delay in the current controlling operation or operations.

5-1.16 FIRE PLAN

The Contractor shall cooperate with local fire prevention authorities in eliminating hazardous fire conditions and shall
implement the following fire plan under the direction of the Engineer:

A. The Contractor shall be responsible for:

(a) obtaining the phone number of the nearest fire suppression agency and providing this phone number to the
Engineer as a first order of work,

(b) immediately reporting to the nearest fire suppression agency all fires occurring within the limits of the project,

(c) preventing all project personnel from setting open fires not a part of the work, unless the Fire Index is at "Low",
or the determination of the Fire Index is suspended or, if in an area not covered by the Fire Index rating system,
the Engineer determines that the fire hazard is negligible,

(d) preventing the escape of fires caused directly or indirectly as a result of project operations and extinguishing
these fires.

B. Except for motor trucks, truck tractors, buses and passenger vehicles, the Contractor shall equip all hydro-carbon
fueled engines, both stationary and mobile, including motorcycles, with spark arresters that meet U.S. Forest Service
Standards as specified in the Forest Service Spark Arrester Guide and shall maintain the spark arresters in good
operating condition. Spark arresters are not required by the State Department of Forestry or the U.S. Forest Service
on equipment powered by properly maintained exhaust-driven turbo-charged engines, or when equipped with
scrubbers with properly maintained water levels.

The Forest Service Spark Arrester Guide is available at the Department of Transportation District Offices.

C. Toilets shall have a metal receptacle, at least 150 mm in diameter by 200 mm deep, half-filled with sand for ashes
and discarded smokes, and within easy reach of anyone utilizing the facility.
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D. Equipment service areas, parking areas and gas and oil storage areas shall be located so that there is no flammable
material within a radius of at least 15 m of these areas. Small mobile or stationary engine sites shall be cleared of
flammable material for a radius of at least 4.6 m from the engine.

E. The Contractor shall furnish a pickup truck and driver that will be available for fire control during all working hours
and as specified herein.

In addition to being available at the site of the work, the truck and operator shall patrol the area of construction for
not less than one-half hour after the shutdown of the work.

F. The Contractor shall be aware of the Fire Index and conform to the following:

The Wild Land Fire Danger Rating System established by the United States Forest Service and the State of
California Department of Forestry is designed to estimate the relative effect of weather on the several aspects of fire
behavior, such as spread, intensity, and ignition.

The combination of these effects makes up the Fire Index, the severity of which is as follows:

LOW MEDIUM HIGH VERY HIGH EXTREME

At the beginning of each work day, the Contractor shall contact the San Bernardino National Forest Dispatch
Office of the United States Forest Service to obtain the expected Fire Index for that work day. The dispatch office
can be contacted at Telephone No. (909) 383-5654.

When the Fire Index reaches "Very High," the following conditions will prevail:

(&) All falling of dead trees or snags shall be discontinued.

(b) No open burning will be permitted; all fires shall be extinguished.

(c) All welding shall be discontinued except in an enclosed building or within an area cleared of all flammable
material for a radius of 4.6 m.

(d) All blasting shall be discontinued.

(e) Smoking will be permitted only in automobiles and cabs of trucks equipped with an ashtray or in cleared
areas immediately surrounded by a fire break, unless prohibited by other authority.

(f) Vehicular travel will be restricted to cleared areas except in case of emergency.

When the Fire Index reaches "Extreme," the following precautions shall be taken in addition to the conditions
specified above:

(&) Any work of a nature which could start a fire shall require that properly equipped fire guard(s) be assigned
to such an operation for the duration of the work.

(b) Smoking will be permitted only in automobiles and truck cabs equipped with an ashtray, unless prohibited
by other authority.

If the project is shut down or partially shut down on account of hazardous fire conditions, working days during such
period will be determined in the same manner as provided in Section 8-1.06, "Time of Completion,” of the Standard
Specifications for shutdowns due to weather.

If field and weather conditions become such that the determination of the Fire Index is suspended, the provisions under
items "G" and "H" of this section will not be enforced for the period of the suspension of the determination of the Fire Index.
The Engineer will notify the Contractor of the dates of the suspension and resumption of the determination of the Fire Index.

Full compensation for conforming to the provisions herein shall be considered as included in the contract prices paid for
the various items of work and no separate payment will be made therefor.
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SECTION 6. (BLANK)
SECTION 7. (BLANK)
SECTION 8. MATERIALS
SECTION 8-1. MISCELLANEOUS

8-1.01 SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS

Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.
When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State,
materials and products in the inch-pound (imperial) system which are of equal quality and of the required properties and
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the
following requirements:

Materials and products shown on the plans or in the special provisions as being equivalent may be substituted for the
metric materials and products specified or detailed on the plans.

Before other non-metric materials and products will be considered for use the Contractor shall furnish, at the
Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are equal to
or better than the materials and products specified or detailed on the plans. The burden of proof as to the quality and
suitability of substitutions shall be upon the Contractor and the Contractor shall furnish all information necessary as
required to the Engineer. The Engineer will be the sole judge as to the quality and suitability of the substituted materials
and products and the Engineer's decision shall be final.

When the Contractor elects to substitute non-metric materials and products, including materials and products shown
on the plans or in the special provisions as being equivalent, the list of sources of material as specified in Section 6-1.01,
"Source of Supply and Quality of Materials,” of the Standard Specification shall include a list of substitutions to be made
and contract items involved. In addition, for any change in design or details the Contractor shall submit plans and
working drawings in accordance with Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications.

Attention is directed to "Reinforcement" in these special provisions for allowable substitutions of imperial reinforcing
bars for metric reinforcing bars.
The following substitutions of materials and products will be allowed:

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL
FASTENERS
ASTM Designation: A 325M

METRIC SIZE SHOWN ON THE PLANS IMPERIAL SIZE TO BE SUBSTITUTED
mm X thread pitch inch
M16 x 2 5/8
M20 x 2.5 3/4
M22 x 2.5 7/8
M24 x 3 1
M27 x 3 1-1/8
M30 x 3.5 1-1/4
M36 x 4 1-1/2
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SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT, ASTM Designation: A 82

METRIC SIZE SHOWN ON THE PLANS US CUSTOMARY UNITS SIZE TO BE SUBSTITUTED
mm?2 inch? x 100

MW9 W1.4

MW10 W1.6

MW13 W2.0

MW15 W2.3

MW19 W2.9

MW20 W3.1

MW22 W3.5

MW25 W3.9, except W3.5 in piles only
MW26 W4.0

MW30 W4.7

MW32 W5.0

MW35 W5.4

MW40 W6.2

MW45 W6.5

MW50 W7.8

MW55 W8.5, except W8.0 in piles only
MW60 W9.3

MW?70 W10.9, except W11.0 in piles only
MW80 W12.4

MW90 W14.0

MW100 W15.5
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The sizes in the following tables of materials and products are exact conversions of metric sizes of materials and
products and are listed as acceptable equivalents:

CONVERSION TABLE FOR SIZES OF:
(1) STEEL FASTENERS FOR GENERAL APPLICATIONS, ASTM
Designation: A 307 or AASHTO Designation: M 314, Grade 36 or 55,

and
(2) HIGH STRENGTH STEEL FASTENERS, ASTM Designation:
A 325 or A 449
METRIC SIZE SHOWN ON THE PLANS EQUIVALENT IMPERIAL SIZE
mm inch
6, or 6.35 1/4
8or7.94 5/16
10, or 9.52 3/8
11,0r 11.11 7/16
13 0r 12.70 1/2
14, or 14.29 9/16
16, or 15.88 5/8
19, or 19.05 3/4
22, 0r 22.22 7/8
24, 25, or 25.40 1
29, or 28.58 1-1/8
32, or 31.75 1-1/4
35, or 34.93 1-3/8
38 or 38.10 1-1/2
44, or 44.45 1-3/4
51, or 50.80 2
57, or 57.15 2-1/4
64, or 63.50 2-1/2
70 or 69.85 2-3/4
76, or 76.20 3
83, or 82.55 3-1/4
89 or 88.90 3-1/2
95, or 95.25 3-3/4
102, or 101.60 4
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CONVERSION TABLE FOR NOMINAL THICKNESS OF SHEET METAL

UNCOATED HOT AND COLD ROLLED HOT-DIPPED ZINC COATED SHEETS
SHEETS (GALVANIZED)
METRIC THICKNESS EQUIVALENT US METRIC THICKNESS EQUIVALENT
SHOWN ON THE PLANS STANDARD GAGE SHOWN ON THE PLANS GALVANIZED
SHEET GAGE
mm inch mm inch
7.94 0.3125 4.270 0.1681
6.07 0.2391 3.891 0.1532
5.69 0.2242 3.510 0.1382
5.31 0.2092 3.132 0.1233
4,94 0.1943 2.753 0.1084
4,55 0.1793 2.372 0.0934
4,18 0.1644 1.994 0.0785
3.80 0.1495 1.803 0.0710
3.42 0.1345 1.613 0.0635
3.04 0.1196 1.461 0.0575
2.66 0.1046 1.311 0.0516
2.28 0.0897 1.158 0.0456
1.90 0.0747 1.006 or 1.016 0.0396
1.71 0.0673 0.930 0.0366
1.52 0.0598 0.853 0.0336
1.37 0.0538 0.777 0.0306
1.21 0.0478 0.701 0.0276
1.06 0.0418 0.627 0.0247
0.91 0.0359 0.551 0.0217
0.84 0.0329 0.513 0.0202
0.76 0.0299 0.475 0.0187
0.68 0.0269
0.61 0.0239
0.53 0.0209
0.45 0.0179
0.42 0.0164
0.38 0.0149
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CONVERSION TABLE FOR

WIRE
METRIC THICKNESS EQUIVALENT USA STEEL
SHOWN ON THE PLANS WIRE THICKNESS GAGE NO.
mm inch
6.20 0.244 3
5.72 0.225 4
5.26 0.207 5
4.88 0.192 6
4,50 0.177 7
4,11 0.162 8
3.76 0.148 9
3.43 0.135 10
3.05 0.120 11
2.69 0.106 12
2.34 0.092 13
2.03 0.080 14
1.83 0.072 15
1.57 0.062 16
1.37 0.054 17
1.22 0.048 18
1.04 0.041 19
0.89 0.035 20
CONVERSION TABLE FOR PIPE
PILES
METRIC SIZE EQUIVALENT
SHOWN ON THE IMPERIAL SIZE
PLANS
mm X mm inch x inch
PP 360 x 4.55 NPS 14 x 0.179
PP 360 x 6.35 NPS 14 x 0.250
PP 360 x 9.53 NPS 14 x 0.375
PP 360 x 11.12 NPS 14 x 0.438
PP 406 x 12.70 and NPS 16 x 0.500
* PP 460 x 12.70

* Applies only to Standard Plan B2-11, Alternative
"W" Steel Pipe - Pile Details.

CONVERSION TABLE FOR STRUCTURAL TIMBER AND

LUMBER
METRIC MINIMUM METRIC MINIMUM EQUIVALENT
DRESSED DRY, DRESSED GREEN, NOMINAL
SHOWN ON THE PLANS SHOWN ON THE PLANS US SIZE
mm X mm mm X mm inch x inch
19x89 20x90 1x4
38x89 40x90 2x4
64x89 65x90 3x4
89x89 90x90 4x4
140x140 143x143 6x6
140x184 143x190 6x8
184x184 190x190 8x8
235x235 241x241 10x10
286x286 292x292 12x12
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CONVERSION TABLE FOR NAILS AND SPIKES

METRIC COMMON NAIL, METRIC BOX NAIL, METRIC SPIKE, EQUIVALENT
SHOWN ON THE PLANS SHOWN ON THE PLANS SHOWN ON THE IMPERIAL SIZE
Length, mm PLANS
Diameter, mm Length, mm Length, mm Penny-weight
Diameter, mm Diameter, mm
50.80 50.80 6d
2.87 2.51
63.50 63.50 8d
3.33 2.87
76.20 76.20 76.20 10d
3.76 3.25 4.88
82.55 82.55 82.55 12d
3.76 3.25 4.88
88.90 88.90 88.90 16d
4.11 3.43 5.26
101.60 101.60 101.60 20d
4.88 3.76 5.72
114.30 114.30 114.30 30d
5.26 3.76 6.20
127.00 127.00 127.00 40d
5.72 411 6.68
139.70 50d
7.19
152.40 60d
7.19

8-1.02 PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS

The Department maintains a trade name list of approved prequalified and tested signing and delineation materials and
products. Approval of prequalified and tested products and materials shall not preclude the Engineer from sampling and
testing of the signing and delineation materials or products at any time.

None of the listed signing and delineation materials and products shall be used in the work unless material or product is
listed on the Department's List of Approved Traffic Products. A Certificate of Compliance shall be furnished as specified in
Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for signing and delineation materials and
products. The certificate shall also certify that the signing and delineation material or product conforms to the prequalified
testing and approval of the Department of Transportation, Division of Traffic Operations and was manufactured in
conformance with the requirements in the approved quality control program.

Materials and products will be considered for addition to the approved prequalified and tested list if the manufacturer of
the material or product submits to the Division of Traffic Operations a sample of the material or product. The sample shall
be sufficient to permit performance of required tests. Approval of materials or products will be dependent upon a
determination as to compliance with the specifications and test the Department may elect to perform.

The following is a listing of approved prequalified and tested signing and delineation materials and products:

PAVEMENT MARKERS, PERMANENT TYPE
REFLECTIVE

Apex, Model 921 (100 mm x 100 mm)

Pavement Markers, Inc., "Hye-Lite" (100 mm x 100 mm)

Ray-O-Lite, Models SS (100 mm x 100 mm), RS (100 mm x 100 mm) and AA (100 mm x 100 mm)
Stimsonite, Models 88 (100 mm x 100 mm), 911 (100 mm x 100 mm), 953 (70 mm x 114 mm)
Ray-O-Lite, Model 2002 (56 mm x 119 mm)*

Stimsonite, Model 948 (58 mm x 119 mm)*

*  Not to be used on asphalt concrete surfaces in desert regions as determined by the Engineer
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REFLECTIVE WITH ABRASION RESISTANT SURFACE (ARS)

Ray-O-Lite "AA" ARS (100 mm x 100 mm)

Stimsonite, Models 911 (100 mm x 100 mm), 953 (70 mm x 114 mm)
Ray-O-Lite, Model 2002 (56 mm x 119 mm)*

Stimsonite, Model 948 (58 mm x 119 mm)*

*  Not to be used on asphalt concrete surfaces in desert regions as determined by the Engineer

REFLECTIVE WITH ABRASION RESISTANT SURFACE (ARS)
(Used for recessed applications)

Stimsonite, Model 948 (58 mm x 119 mm)
Ray-O-Lite, Model 2002 (56 mm x 119 mm)
Stimsonite, Model 944SB (51 mm x 100 mm)*
Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)*

*For use only in 114 mm wide (older) recessed slots
NON-REFLECTIVE FOR USE WITH EPOXY ADHESIVE

Apex Universal (Ceramic)
Highway Ceramics, Inc. (Ceramic)

NON-REFLECTIVE FOR USE WITH BITUMEN ADHESIVE

Apex Universal (Ceramic)

Apex Universal, Model 929 (ABS)

Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS)

Highway Ceramics, Inc. (Ceramic)

Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS)

Interstate Sales, "Diamond Back" (ABS)

Loomis Plastics, D-Dot (ABS)

Pavement Markers, Inc., (Marker Supply) - Models A1107 and AY1108 (ABS)
Road Creations, Model RCB4NR (Acrylic)

PAVEMENT MARKERS, TEMPORARY TYPE
TEMPORARY MARKERS FOR LONG TERM DAY/NIGHT USE (6 months or less)

Apex Universal, Model 924 (100 mm x 100 mm)

Davidson Plastics, Model 3.0 (100 mm x 100 mm)

Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm Round)
Highway Technologies, Megalites (100 mm x 100 mm)

Road Creations, Model R41C (100 mm x 100 mm)

Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm)

TEMPORARY MARKERS FOR SHORT TERM DAY/NIGHT USE (14 days or less)
(For seal coat or chip seal applications, clear protective covers are required)

Apex Universal, Model 932
Davidson Plastics, Models T.O.M., T.R.P.M. and "HH" (High Heat)
Hi-Way Safety, Inc., Model 1280/1281
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STRIPING AND PAVEMENT MARKING MATERIALS
PERMANENT TRAFFIC STRIPING AND PAVEMENT MARKING TAPE

Advanced Traffic Marking, Series 300 and 400

Brite-Line, Series 1000

Swarco Industries, "Director 35" (For transverse application only)

Swarco Industries, "Director 60"

3M, "Stamark" Series 380 and 5730

3M, "Stamark" Series A320 Bisymetric (For use on low-volume roadways only)

3M, "Stamark" Series A420, A440, N420 and N440 (For transverse application only)

TEMPORARY REMOVABLE STRIPING AND PAVEMENT MARKING TAPE
(6 months or less)

Advanced Traffic Marking, ATM Series 200

Brite-Line, Series 100

P.B. Laminations, Aztec, Grade 102

Swarco Industries, "Director-2"

3M, "Stamark" Brand, Detour Grade, Series 5710 and Series A620

PREFORMED THERMOPLASTIC (Heated in place)

Flint Trading, "Premark" and "Premark 20/20 Flex"
Pavemark, "Hotape"

REMOVABLE TRAFFIC PAINT
Belpro, Series 250/252 and No. 93 Remover
CLASS 1 DELINEATORS
ONE-PIECE DRIVEABLE FLEXIBLE TYPE, 1700 mm

Carsonite, Curve-Flex CFRM-400

Carsonite, Roadmarker CRM-375

Davidson Plastics, "Flexi-Guide Models 400 and 566"
GreenLine Model HWD1-66 and CGD1-66

J. Miller Industries, Model JMI-375 (with soil anchor)

SPECIAL USE FLEXIBLE TYPE, 1200 mm

Carsonite, "Survivor" with 450 mm U-Channel anchor

FlexStake

GreenLine Models HWD and CGD (with 450 mm soil anchor)

Safe-Hit with 200 mm pavement anchor (SH248-GP1)

Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3)

SURFACE MOUNT FLEXIBLE TYPE, 1200 mm
Bent Manufacturing Co., "Masterflex" Model MF-180EX-48

Carsonite, "Super Duck 11"
FlexStake, Surface Mount
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CHANNELIZERS
SURFACE MOUNT TYPE, 900 mm

Bent Manufacturing Co., "Masterflex" Models MF-360-36(Round) and MF-180-36(Flat)
Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336)

Carsonite, Super Duck Il Model SDCF203601MB "The Channelizer"

Davidson Plastics, Flex-Guide FG300

FlexStake, Surface Mount

GreenLine, Model SMD-36

The Line Connection, "Dura-Post" Model DP36-3 (Permanent)

The Line Connection, "Dura-Post" Model DP36-3C (Temporary)

Repo, Models 300 and 400

Safe-Hit, Guide Post, Model SH236SMA

OBJECT MARKERS
TYPE "K", 450 mm

Carsonite, Model SMD-615

Repo, Models 300 and 400

Safe-Hit, Model SH718SMA

The Line Connection, Model DP21-4K

TYPE "K-4", 450-600 mm
(Shown as "Q" in the Traffic Manual)

Carsonite, Super Duck Il

Repo, Models 300 and 400

Safe-Hit, Models SH824SMA--WA and SH824GP3--WA
The Line Connection, Model "DP21-4Q"

TEMPORARY RAILING (TYPE K) REFLECTORS AND CONCRETE BARRIER MARKERS
IMPACTABLE TYPE
Astro Optics "FB"
Davidson Plastics, Model PCBM-12
Duraflex Corp., "Flexx 2020" and "Electriflexx"
NON-IMPACTABLE TYPE
Astro-Optics, JD Series
Stimsonite, Model 967 (with 83 mm Acrylic cube corner reflector)
Stimsonite, Model 967LS
Vega Molded Products, Models GBM and JD

THRIE BEAM BARRIER MARKERS
(For use to the left of traffic)

Duraflex Corp., "Railrider"
Davidson Plastics, "Mini" (75 mm x 254 mm)

CONCRETE BARRIER DELINEATORS, 400 mm
(For use to the right of traffic. When mounted on top of barrier, top of reflective element at 1200 mm)

Davidson Plastics, Model PCBM T-16
Safe-Hit, Model SH216RBM
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SOUND WALL DELINEATOR
(Applied to a vertical surface. Top of reflective element at 1200 mm)

Davidson Plastics, PCBM S-36

GUARD RAILING DELINEATOR
(For use to the right or left of traffic. Top of reflective element at 1200 mm)

WOOD POST TYPE

Carsonite, Model 427

Davidson Plastics FG 427 and FG 527
GreenLine GRD 686 mm

J. Miller Model JMI-375G

Safe-Hit, Model SH227GRD

STEEL POST TYPE

Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket

REFLECTIVE SHEETING

CHANNELIZERS, BARRIER MARKERS AND DELINEATORS

3M, High Intensity

Reflexite, PC-1000, Metalized Polycarbonate

Reflexite, AC-1000, Acrylic

Reflexite, AP-1000, Metalized Polyester

Reflexite, AR-1000, Abrasion Resistant Coating

Stimsonite, Series 6200 (For rigid substrate devices only)
TRAFFIC CONES, 330 mm Sleeves

Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent)
TRAFFIC CONES, 100 mm and 150 mm Sleeves

3M Series 3840
Reflexite Vinyl or "TR" (Semi-transparent)

BARRELS AND DRUMS

Reflexite, "Super High Intensity"
3M Series 3810

BARRICADES, Type I, Engineer Grade
American Decal, Adcolite
Avery Dennison, 1500/1600
3M, Scotchlite, Series CW

SIGNS, Type I, Super Engineer Grade
Avery Dennison, "Fasign" 2500 Series

Kiwalite, Type Il
Nikkalite 1800 Series
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SIGNS, Type IlI, High Performance
3M, Series 3780

SIGNS, Type 1V, High Performance
Stimsonite Series 6200

SIGNS, Roll-Up Signs

Reflexite, Vinyl (Orange), Reflexite "SuperBright" (Fluorescent orange)
3M Series RS34 (Orange) and RS20 (Fluorescent orange)

SIGN SUBSTRATE FOR CONSTRUCTION AREA SIGNS
ALUMINUM
FIBERGLASS REINFORCED PLASTIC (FRP)

Sequentia, "Polyplate”
Fiber-Brite

8-1.03 STATE-FURNISHED MATERIALS

Attention is directed to Section 6-1.02, "State-Furnished Materials,” of the Standard Specifications and these special
provisions.
The following materials will be furnished to the Contractor:

Sign panels for roadside signs.
Disks for survey monuments.

8-1.04 SLAG AGGREGATE
Air-cooled iron blast furnace slag shall not be used to produce aggregate for:

Structure backfill material.

Pervious backfill material.

Permeable material.

Any reinforced or prestressed portland cement concrete component or structure.

Any nonreinforced portland cement concrete component or structure for which a Class 1 Surface Finish is
requwed by the provisions in Section 51-1.18B, "Class 1 Surface Finish," of the Standard Specifications.

Tk wbhE

Aggregate produced from slag resulting from any steel-making process shall not be used for any highway construction
except for the following items:

1. Class 2 Aggregate Base
2. Asphalt Concrete

Steel slag to be used to produce aggregate for aggregate Class 2 aggregate base shall be crushed so that 100 percent of
the material will pass a 19-mm sieve and then shall be control aged for a period of at least 3 months under conditions that will
maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry mass of the aggregate.

Any supplier of steel slag aggregate shall provide separate stockpiles for controlled aging of the slag. An individual
stockpile shall contain not less than 9075 nor more than 45 350 tonnes of slag. The material in each individual stockpile shall
be assigned a unique lot number and each stockpile shall be identified with a permanent system of signs. The supplier shall
maintain a permanent record of the dates on which stockpiles are completed and controlled aging begun, of the dates when
controlled aging was completed, and of the dates tests were made and the results of these tests. Moisture tests shall be made
at least once per week. No credit for aging will be given for the time period covered by any tests which show a moisture
content of 6 percent or less. The stockpiles and records shall be available to the Engineer during normal working hours for
inspection, check testing and review.
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The supplier shall notify the Transportation Laboratory, 5900 Folsom Boulevard, Sacramento, California 95819, when
each stockpile is completed and controlled aging begun. No more aggregate shall be added to the stockpile unless a new
aging period is initiated. A further notification shall be sent when controlled aging is completed.

The supplier shall provide a Certificate of Compliance in conformance with the requirements in Section 6-1.07,
"Certificates of Compliance," of the Standard Specifications. Each stockpile or portion of a stockpile that is used in the work
will be considered a lot. The Certificates of Compliance shall state that the steel slag aggregate has been aged in a stockpile
for at least 3 months at a moisture content in excess of 6 percent of the dry mass of the aggregate.

Each delivery of aggregate containing steel slag for use as Class 2 aggregate base shall be accompanied by a delivery tag
for each load which will identify the lot of material by stockpile number, where the slag was aged, and the date that the
stockpile was completed and controlled aging begun.

Air-cooled iron blast furnace slag or natural aggregate may be blended in proper combinations with steel slag aggregate
to produce the specified gradings, for those items for which steel slag aggregate is permitted, unless otherwise provided.

Aggregate containing slag shall meet all of the applicable quality requirements for the items in which the aggregate is
used.

The combined slag aggregate shall conform to the specified grading for the item in which it is used. The grading will be
determined by California Test 202, modified by California Test 105 when there is a difference in specific gravity of 0.2 or
more between the coarse and fine portion of the aggregate or between blends of different aggregates.

No aggregate produced from slag shall be placed within 0.3-m, measured in any direction, of any non-cathodically
protected pipe or structure unless the aggregate is incorporated in portland cement concrete pavement, in asphalt concrete, or
in treated base.

When slag is used as aggregate in asphalt concrete, the K¢ factor requirements, as determined by California Test 303,
will not apply.

If steel slag aggregates are used to make asphalt concrete, there shall be no other aggregates used in the mixture, except
that up to 50 percent of the material passing the 4.75-mm sieve may consist of iron blast furnace slag aggregates or natural
aggregates, or a combination thereof. If iron blast furnace aggregates or natural aggregates or a combination thereof are used
in the mix, each type of aggregate shall be fed to the drier at a uniform rate. The rate of feed of each type of aggregate shall
be maintained within 10 percent of the amount set. Adequate means shall be provided for controlling and checking the
accuracy of the feeder.

In addition to the requirements of Section 39-3.01, "Storage," of the Standard Specifications, steel slag aggregate shall be
stored separately from iron blast furnace slag aggregate and each type of slag aggregate shall also be stored separately from
natural aggregate.

Asphalt concrete produced from more than one of the following shall not be placed in the same layer: steel slag
aggregates; iron blast furnace slag aggregates; natural aggregates; or any combination thereof. Once a type of aggregate or
aggregates is selected, it shall not be changed without prior approval by the Engineer.

If steel slag aggregates are used to produce asphalt concrete, and if the specific gravity of a compacted stabilometer test
specimen is in excess of 2.40, the quantity of asphalt concrete to be paid for will be reduced. The stabilometer test specimen
will be fabricated in accordance with the procedures in California Test 304 and the specific gravity of the specimen will be
determined in accordance with Method C of California Test 308. The pay quantity of asphalt concrete will be determined by
multiplying the quantity of asphalt concrete placed in the work by 2.40 and dividing the result by the specific gravity of the
compacted stabilometer test specimen. Such reduction in quantity will be determined and applied as often as is necessary to
ensure accurate results as determined by the Engineer.

8-1.05 MEASUREMENT OF QUANTITIES

Attention is directed to the provisions in Section 9-1.01, "Measurement of Quantities,” of the Standard Specifications
and these special provisions.

The following is added after the third paragraph in Section 9-1.01, "Measurement of Quantities," of the Standard
Specifications:

All elements of the material plant controller which affect the accuracy or delivery of data shall be made available for
the application of security seals. These devices will be inspected and adjusting elements sealed prior to the first
production of materials for the contract. The security seals will be furnished by the Engineer. Material production shall
cease when alteration, disconnection, or otherwise manipulation of the security seals occur and production shall not
resume until the device is inspected and resealed by the Engineer.

Full compensation for furnishing and operating the vehicle platform scale required to check proportioning scales shall be
considered to be included in the contract prices paid for the various contract items of work requiring the proportioning scales
and no separate payment will be made therefor.
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8-1.06 ENGINEERING FABRICS

Engineering fabrics shall conform to the requirements in Section 88, "Engineering Fabrics,” of the Standard
Specifications and these special provisions.
Nonwoven and woven rock slope protection fabric shall conform to the following additional requirement:

Specification ASTM Designation Requirement
Permittivity, 1/second, Minimum D 4491 0.5

SECTION 8-2. CONCRETE

8-2.01 PORTLAND CEMENT CONCRETE

Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard
Specifications and these special provisions.

Wherever the word "cement" is used in the Standard Specifications or the special provisions, and its use conforms to one
of the following criteria, it shall be understood to mean "“cementitious material":

A. When the cement content of portland cement concrete is specified and Section 90, "Portland Cement Concrete," of
the Standard Specifications is referenced.

B. When the kilograms of cement per cubic meter for portland cement concrete is specified and Section 90, "Portland
Cement Concrete," of the Standard Specifications is referenced.

The above criteria shall not apply when the use of mineral admixture is not allowed.
Section 90-1.01, "Description,"” of the Standard Specifications is amended to read:

90-1.01 Description.—Portland cement concrete shall be composed of cementitious material, fine aggregate,
coarse aggregate, admixtures if used, and water, proportioned and mixed as specified in these specifications.

Unless otherwise specified, cementitious material to be used in portland cement concrete shall conform to the
requirements for cement and mineral admixtures in Section 90-2, "Materials" and shall be either: 1) "Type IP (MS)
Modified" cement; or 2) a combination of "Type Il Modified" portland cement and mineral admixture.

Unless otherwise specified for precast, steam cured, or other high early strength concrete, mineral admixture will not
be required if it has been determined by the Transportation Laboratory and documented in writing by the Engineer that
the aggregate is from a source that is not alkali silica reactive.

Concrete for each portion of the work shall comply with the requirements for the Class, cementitious material
content in kilograms per cubic meter, 28-day compressive strength, minor concrete, or commercial quality concrete, as
shown on the plans or specified in these specifications or the special provisions.

Class 1 concrete shall contain not less than 400 kg of cementitious material per cubic meter.

Class 2 concrete shall contain not less than 350 kg of cementitious material per cubic meter.

Class 3 concrete shall contain not less than 300 kg of cementitious material per cubic meter.

Class 4 concrete shall contain not less than 250 kg of cementitious material per cubic meter.

Minor concrete shall contain not less than 325 kg of cementitious material per cubic meter unless otherwise
specified in these specifications or the special provisions.

Unless otherwise designated on the plans or specified in these specifications or the special provisions, the amount of
cementitious material used per cubic meter of concrete in structures or portions of structures shall conform to the
following:
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Use Cementitious Material Content
(kgim")

Concrete which is designated by compressive strength:

Deck slabs and slab spans of bridges 400 min., 475 max.

Roof sections of exposed top box culverts 400 min., 475 max.

Other portions of structures 350 min., 475 max.
Concrete not designated by compressive strength:

Deck slabs and slab spans of bridges 400 min.

Roof sections of exposed top box culverts 400 min.

Prestressed members 400 min.

Seal courses 400 min.

Other portions of structures 350 min.

Whenever the 28-day compressive strength shown on the plans is 25 MPa or greater, the concrete shall be
considered to be designated by compressive strength. If the plans show a 28-day compressive strength which is 31 MPa
or greater, an additional 7 days will be allowed to obtain the specified strength. The 28-day compressive strengths
shown on the plans which are less than 25 MPa, are shown for design information only and are not to be considered a
requirement for acceptance of the concrete.

Concrete designated by compressive strength shall be proportioned such that the concrete will conform to the
strength shown on the plans or specified in the special provisions.

The Contractor shall determine the mix proportions for all concrete except pavement concrete. The Engineer will
determine the mix proportions for pavement concrete.

Before using concrete for which the mix proportions have been determined by the Contractor, or in advance of
revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design.

Compliance with cementitious material content requirements will be verified in accordance with procedures
described in California Test 518 for cement content. For testing purposes, mineral admixture shall be considered to be
cement. Batch proportions shall be adjusted as necessary to produce concrete having the specified cementitious material
content.

If any concrete used in the work has a cementitious material content, consisting of cement, mineral admixture, or
cement plus mineral admixture, which is less than the minimum required for the work, the concrete shall be removed.
However, if the Engineer determines that the concrete is structurally adequate, the concrete may remain in place and the
Contractor shall pay to the State $0.55 for each kilogram of cement, mineral admixture, or cement plus mineral
admixture which is less than the minimum required for the work. The Department may deduct the amount from any
monies due, or that may become due, the Contractor under the contract. The deductions will not be made unless the
difference between the contents required and those actually provided exceeds the batching tolerances permitted by
Section 90-5, "Proportioning." No deductions for cementitious material content will be made based on the results of
California Test 518.

The requirements of the preceding paragraph shall not apply to minor concrete nor commercial quality concrete.

All concrete for which the mix proportions are determined either by the Contractor or the Engineer shall conform to
the requirements of this Section 90.

The first paragraph in Section 90-2.01, "Portland Cement,” of the Standard Specifications is amended to read:

90-2.01 Portland Cement.—Unless otherwise specified, portland cement shall be either "Type IP (MS) Modified"
cement or "Type Il Modified" portland cement.

"Type IP (MS) Modified" cement shall conform to the specifications for Type IP (MS) cement in ASTM
Designation: C 595, and shall be comprised of an intimate mixture of Type Il cement and not more than 25 percent of a
mineral admixture. The type and minimum amount of mineral admixture used in the manufacture of "Type IP (MS)
Modified" cement shall be in accordance with the provisions of Section 90-4.08, "Required Use of Mineral Admixtures."

"Type Il Modified" portland cement shall conform to the specifications for Type Il portland cement in ASTM
Designation: C 150.

In addition, "Type IP (MS) Modified" cement and "Type Il Modified" portland cement shall conform to the
following requirements:

A. The cement shall not contain more than 0.60 percent by mass of alkalies, calculated as the percentage of NaoO

plus 0.658 times the percentage of K20, when determined by either direct intensity flame photometry or by the
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atomic absorption method. The instrument and procedure used shall be qualified as to precision and accuracy in
accordance with the requirements of ASTM Designation: C 114.

B. The autoclave expansion shall not exceed 0.50 percent.

C. Mortar, containing the cement to be used and Ottawa sand, when tested in accordance with California Test 527,
shall not expand in water more than 0.010 percent and shall not contract in air more than 0.048 percent except
that when cement is to be used for precast prestressed concrete piling, precast prestressed concrete members or
steam cured concrete products, the mortar shall not contract in air more than 0.053 percent.

The second paragraph in Section 90-2.01, "Portland Cement,"” of the Standard Specifications is amended to read:

Type 1l and Type V portland cements shall conform to the specifications in ASTM Designation: C 150, and the
modifications listed above for Type Il Modified portland cement, except that when tested in accordance with California
Test 527, mortar containing Type |11 portland cement shall not contract in air more than 0.075 percent.

The third paragraph in Section 90-2.01, "Portland Cement," of the Standard Specifications is deleted.
The twelfth paragraph in Section 90-2.02, "Aggregates," of the Standard Specifications is deleted.
The first paragraph in Section 90-2.03, "Water," of the Standard Specifications is amended to read:

90-2.03 Water.—In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for
mixing shall be free from oil and shall not contain more than 1,000 parts per million of chlorides as CI, nor more than
1,300 parts per million of sulfates as SO4. In prestressed concrete work, the water for curing, for washing aggregates,
and for mixing shall be free from oil and shall not contain more than 650 parts per million of chlorides as CI, nor more
than 1,300 parts per million of sulfates as SO4. In no case shall the water contain an amount of impurities that will cause
either: 1) a change in the setting time of cement of more than 25 percent when tested in accordance with ASTM
Designation: C 191 or ASTM Designation: C 266; or 2) a reduction in the compressive strength of mortar at 14 days of
more than 5 percent, when tested in accordance with ASTM Designation: C 109, when compared to the results obtained
with distilled water or deionized water, tested in accordance with ASTM Designation: C 109.

The following section is added to Section 90-2, "Materials," of the Standard Specifications:

90-2.04 Admixture Materials.—Admixture materials shall conform to the requirements of the ASTM
Designations shown below:

Chemical Admixtures—ASTM Designation: C 494.

Air-entraining Admixtures—ASTM Designation: C 260.

Calcium Chloride—ASTM Designation: D 98.

Mineral Admixtures—Coal fly ash, raw or calcined natural pozzolan as specified in ASTM Designation:
C 618, except that the loss on ignition shall not exceed 4 percent, or, silica fume as specified in ASTM Designation:
C 1240, with reduction of mortar expansion of 80 percent, minimum, using the cement from the proposed mix
design.

Mineral admixtures shall be used in accordance with the provisions in Section 90-4.08, "Required Use of Mineral
Admixtures."
Section 90-4.02, "Materials," of the Standard Specifications is amended to read:

90-4.02 Materials.—Admixture materials shall be as specified in Section 90-2.04, "Admixture Materials."
Section 90-4.05, "Optional Use of Chemical Admixtures,” of the Standard Specifications is amended to read:

90-4.05 Optional Use of Chemical Admixtures.—The Contractor will be permitted to use Type A or F, water-
reducing; Type B, retarding; or Type D or G, water-reducing and retarding admixtures as described in ASTM
Designation: C 494 to conserve cementitious material or to facilitate any concrete construction application subject to the
following conditions:

When a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious
material content specified or ordered may be reduced by a maximum of 5 percent by mass except that the resultant
cementitious material content shall be not less than 300 kilograms per cubic meter.
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When a reduction in cementitious material content is made, the dosage of admixture used shall be the dosage
used in determining approval of the admixture.

Section 90-4.07, "Optional Use of Air-entraining Admixtures," of the Standard Specifications is amended to read:

90-4.07 Optional Use of Air-entraining Admixtures.—When air-entrainment has not been specified or ordered
by the Engineer, the Contractor will be permitted to use an air-entraining admixture to facilitate the use of any
construction procedure or equipment provided that the average air content, as determined by California Test 504, of 3
successive tests does not exceed 4 percent and no single test value exceeds 5.5 percent. If the Contractor elects to use an
air-entraining admixture in concrete for pavement, the Contractor shall so indicate at the time the Contractor designates
the source of aggregate as provided in Section 40-1.015, "Cement Content."

Section 90-4.08, "Required Use of Mineral Admixtures," of the Standard Specifications is amended to read:

90-4.08 Required Use of Mineral Admixtures.—Unless otherwise specified, mineral admixture shall be
combined with cement to make cementitious material for use in portland cement concrete.
The calcium oxide content of mineral admixtures shall not exceed 10 percent and the alkali content as Na2O shall

not exceed 4 percent as determined by California Test 404.

The amounts of cement and mineral admixture used in cementitious material for portland cement concrete shall be
sufficient to satisfy the minimum cementitious material content requirements specified in Section 90-1.01, "Description,"
or Section 90-4.05, "Optional Use of Chemical Admixtures,” and shall conform to the following:

The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum
cementitious material content.

The minimum amount of mineral admixture to be combined with cement shall be determined using one of the
following criteria:

A. When the calcium oxide content of a mineral admixture, measured in conformance with the requirements
of ASTM Designation: C 618 and Section 90-2.04, "Admixture Materials," is equal to or less than 2 percent
by mass, the amount of mineral admixture shall not be less than 15 percent by mass of the total amount of
cementitious material to be used in the mix.

B. When the calcium oxide content of a mineral admixture, measured in conformance with the requirements
of ASTM Designation: C 618 and Section 90-2.04, "Admixture Materials,” is greater than 2 percent , the
amount of mineral admixture shall not be less than 25 percent by mass of the total amount of cementitious
material to be used in the mix.

C. When a mineral admixture is used, which conforms to the requirements for silica fume in Section 90-2.04,
"Admixture Materials," is used, the amount of mineral admixture shall not be less than 10 percent by mass
of the total amount of cementitious material to be used in the mix.

If more than the required amount of cementitious material is used, the additional cementitious material in the
mix may be either cement, mineral admixture or a combination of both; however, the maximum amount of mineral
admixture shall not exceed 35 percent by mass of the total amount of cementitious material to be used in the mix.
Where Section 90-1.01, "Description,” specifies a maximum cementitious content in kilograms per cubic meter, the
total mass of cement and mineral admixture per cubic meter shall not exceed the specified maximum cementitious
material content.

Section 90-4.09, "Optional Use of Mineral Admixture,” of the Standard Specifications is deleted.
Section 90-4.11, "Storage, Proportioning, and Dispensing of Mineral Admixtures," of the Standard Specifications is
amended to read:

90-4.11  Storage, Proportioning, and Dispensing of Mineral Admixtures.—Mineral admixtures shall be
protected from exposure to moisture until used. Sacked material shall be piled to permit access for tally, inspection and
identification for each shipment.

Adequate facilities shall be provided to assure that mineral admixtures meeting the specified requirements are kept
separate from other mineral admixtures in order to prevent any but the specified mineral admixtures from entering the
work. Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper or in the feed
line immediately in advance of the hopper.
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Mineral admixtures shall be incorporated into concrete using equipment conforming to the requirements for cement
weigh hoppers, and charging and discharging mechanisms in ASTM Designation: C 94, in Section 90-5.03,
"Proportioning,” and in this Section 90-4.11.

When interlocks are required for cement and mineral admixture charging mechanisms by Section 90-5.03A,
"Proportioning for Pavement,” and cement and mineral admixtures are weighed cumulatively, their charging
mechanisms shall be interlocked to prevent the introduction of mineral admixture until the mass of cement in the cement
weigh hopper is within the tolerances specified in Section 90-5.02, "Proportioning Devices."

Mineral admixture used in concrete for exposed surfaces of like elements of a structure shall be from the same
source and of the same percentage.

Section 90-5.02, "Proportioning Devices," of the Standard Specifications is amended to read:

90-5.02 Proportioning Devices.— All weighing, measuring or metering devices used for proportioning materials
shall conform to the requirements in Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02. In addition,
any automatic weighing systems used shall comply with the requirements for automatic proportioning devices in Section
90-5.03A, "Proportioning for Pavement." These automatic devices shall be automatic to the extent that the only manual
operation required for proportioning the aggregates, cement, and mineral admixture for one batch of concrete is a single
operation of a switch or starter.

Proportioning devices shall be tested at the expense of the Contractor as frequently as the Engineer may deem
necessary to insure their accuracy.

Weighing equipment shall be insulated against vibration or movement of other operating equipment in the plant.
When the plant is in operation, the mass of each batch of material shall not vary from the mass designated by the
Engineer by more than the tolerances specified herein.

Equipment for cumulative weighing of aggregate shall have a zero tolerance of £0.5 percent of the designated total
batch mass of the aggregate. For systems with individual weigh hoppers for the various sizes of aggregate, the zero
tolerance shall be +0.5 percent of the individual batch mass designated for each size of aggregate. Equipment for
cumulative weighing of cement and mineral admixtures shall have a zero tolerance of £0.5 percent of the designated
total batch mass of the cement and mineral admixture. Equipment for weighing cement or mineral admixture separately
shall have a zero tolerance of £0.5 percent of their designated individual batch masses. Equipment for measuring water
shall have a zero tolerance of 0.5 percent of its designated mass or volume.

The mass indicated for any batch of material shall not vary from the preselected scale setting by more than the
following:

A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch mass of the aggregate.
Aggregates weighed individually shall be within 1.5 percent of their respective designated batch masses.

B. Cement shall be within 1.0 percent of its designated batch mass. When weighed individually, mineral
admixture shall be within 1.0 percent of its designated batch mass. When mineral admixture and cement are
permitted to be weighed cumulatively, cement shall be weighed first to within 1.0 percent of its designated
batch mass, and the total for cement and mineral admixture shall be within 1.0 percent of the sum of their
designated batch masses.

C. Water shall be within 1.5 percent of its designated mass or volume.

Each scale graduation shall be approximately 0.001 of the total capacity of the scale. The capacity of scales for
weighing cement, mineral admixture, or cement plus mineral admixture and aggregates shall not exceed that of
commercially available scales having single graduations indicating a mass not exceeding the maximum permissible mass
variation above, except that no scale shall be required having a capacity of less than 500 kg, with 0.5 kg graduations.

Section 90-5.03, "Proportioning," of the Standard Specifications is amended to read:

90-5.03 Proportioning.—Proportioning shall consist of dividing the aggregates into the specified sizes, each
stored in a separate bin, and combining them with cement, mineral admixture and water as provided in these
specifications. Aggregates shall be proportioned by mass.

At the time of batching, all aggregates shall have been dried or drained sufficiently to result in a stable moisture
content such that no visible separation of water from aggregate will take place during transportation from the
proportioning plant to the point of mixing. In no event shall the free moisture content of the fine aggregate at the time of
batching exceed 8 percent of its saturated, surface-dry mass.
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Should separate supplies of aggregate material of the same size group, but of different moisture content or specific
gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals shall be made
from one supply exclusively and the materials therein completely exhausted before starting upon another.

Bulk "Type IP (MS) Modified" cement, that conforms to the requirements in Section 90-2.01, "Portland Cement,"
shall be weighed in an individual hopper and shall be kept separate from the aggregates until the ingredients are released
for discharge. Except as otherwise noted below, the cement hoppers may be attached to a separate scale for individual
weighing. If the cement is weighed cumulatively, the cement shall be weighed before the other ingredients.

Bulk cement to be blended with mineral admixture for use in portland cement concrete for pavement and structures
shall be proportioned by one of the following methods:

1. Bulk cement and mineral admixture shall be weighed in individual weigh-hoppers and shall be kept separate
from each other and from the aggregates until the ingredients are released for discharge into the mixer. The
weigh systems for the proportioning of the aggregate, the cement, and the mineral admixture shall be individual
and distinct from all other weigh systems. Each weigh system shall be equipped with a hopper, a lever system,
and a weight indicator to constitute an individual and independent material weighing device. The aggregate, the
cement, and the mineral admixture shall be discharged into the mixer simultaneously.

2. Bulk cement and mineral admixture may be weighed in the same weigh hopper if the mix uniformity conforms
to the requirements of Annex "A1, Concrete Uniformity Requirements,” of ASTM Designation: C 94 as tested
by the Contractor. The capability of the mixing methods and devices shall be established before starting
production of portland cement concrete for contract work. Mix uniformity sampling and testing shall be done in
the presence of the Engineer. The Engineer shall approve the mixing methods and devices as a supplement to
California Test 109. The time between tests for mix uniformity testing shall be the same as that required by
California Test 109 for portland cement concrete batch plant scale calibration.

The scale and weigh hopper for bulk weighing cement, mineral admixture, and cement plus mineral admixture shall
be separate and distinct from the aggregate weighing equipment.

When the source of any aggregate is changed for concrete structures, the Contractor shall adjust the mix proportions
and submit in writing to the Engineer a copy of the mix design before using such aggregates. When the source of any
aggregate is changed for other concrete, the Engineer shall be allowed sufficient time to adjust the mix and such
aggregates shall not be used until necessary adjustments are made.

For all batches with a volume of one cubic meter or more, the batching equipment shall conform to one of the
following combinations:

A. Separate boxes and separate scale and indicator for weighing each size of aggregate.
B. Single box and scale indicator for all aggregates.
C. Single box or separate boxes and automatic weighing mechanism for all aggregates.

In order to check the accuracy of batch masses, the gross mass and tare mass of batch trucks, truck mixers, truck
agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer. The equipment shall
be weighed at the Contractor’s expense on scales designated by the Engineer.

Section 90-5.03A, "Proportioning for Pavement," of the Standard Specifications is amended to read:

90-5.03A Proportioning for Pavement.—Aggregates and bulk cement, mineral admixture, and cement plus
mineral admixture for use in pavement shall be proportioned by mass by means of automatic proportioning devices of
approved type conforming to the requirements specified in this Section 90-5.03A.

The Contractor shall install and maintain in operating condition an electrically actuated moisture meter that will
indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched within a
sensitivity of 0.5 percent by mass of the fine aggregate.

The batching of cement, mineral admixture, or cement plus mineral admixture and aggregate shall be interlocked so
that a new batch cannot be started until all weigh hoppers are empty, the proportioning devices are within zero tolerance,
and the discharge gates are closed. The interlock shall permit no part of the batch to be discharged until all aggregate
hoppers and the cement and mineral admixture hoppers or the cement plus mineral admixture hopper are charged with
masses which are within the tolerances specified in Section 90-5.02, "Proportioning Devices."

The discharge gate on the cement and mineral admixture hoppers or the cement plus mineral admixture hopper shall
be designed to permit regulating the flow of cement, mineral admixture, or cement plus mineral admixture into the
aggregate as directed by the Engineer.
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When separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the flow
of each size of aggregate as directed by the Engineer.

Material discharged from the several bins shall be controlled by gates or by mechanical conveyors. The means of
withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not more than one
bin can discharge at a time, and that the weigh box cannot be tripped until the required quantity from each of the several
bins has been deposited therein. Should a separate weigh box be used for each size of aggregate, all may be operated and
discharged simultaneously.

When the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so that the
required mass is discharged into the weigh box, after which the gate shall automatically close and lock.

The automatic weighing system shall be designed so that all proportions required may be set on the weighing
controller at the same time.

The third paragraph in Section 90-6.01, "General," of the Standard Specifications is amended to read:

All concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of undispersed
cement, mineral admixture, or cement plus mineral admixture.

The third and fourth paragraphs in Section 90-6.02, "Machine Mixing," of the Standard Specifications are amended to
read:

The batch shall be so charged into the mixer that some water will enter in advance of cementitious materials and
aggregates. All water shall be in the drum by the end of the first one-fourth of the specified mixing time.

Cementitious materials shall be batched and charged into the mixer by means that will not result either in loss of
cementitious materials due to the effect of wind, or in accumulation of cementitious materials on surfaces of conveyors
or hoppers, or in other conditions which reduce or vary the required quantity of cementitious material in the concrete
mixture.

The sixth paragraph in Section 90-6.02, "Machine Mixing," of the Standard Specifications is amended to read:

The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the start of
mixing shall not exceed 30 minutes.

The seventh and eighth paragraphs in Section 90-6.03, "Transporting Mixed Concrete,” of the Standard Specifications
are amended to read:

When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be completed
within 1.5 hours, or before 250 revolutions of the drum or blades, whichever comes first, after the introduction of the
cement to the aggregates. Under conditions contributing to quick stiffening of the concrete, or when the temperature of
the concrete is 30° C, or above, a time less than 1.5 hours may be required.

When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be
completed within one hour after the addition of the cement to the aggregates. Under conditions contributing to quick
stiffening of the concrete, or when the temperature of the concrete is 30° C, or above, the time between the introduction
of cement to the aggregates and discharge shall not exceed 45 minutes.

The ninth and tenth paragraphs in Section 90-6.03, "Transporting Mixed Concrete,” of the Standard Specifications are
amended to read:

Each load of concrete delivered at the jobsite shall be accompanied by a ticket showing the mix identification
number, non-repeating load number, date and time at which the materials were batched, the total amount of water (liters)
added to the load and for transit-mixed concrete, the reading of the revolution counter at the time the truck mixer is
charged with cement. This ticket shall also show the actual scale masses (kilograms) for the ingredients batched or the
calculated portland cement concrete volume (cubic meters) calculated from actual scale masses. Theoretical or target
batch masses shall not be used as a substitute for actual scale. When showing a calculated portland cement concrete
volume on the delivery ticket, the Contractor shall maintain and have available a record of the following information for
each batched load:

1. Mix identification number, specific to the contract.
2. Load number shall match the load number on the delivery ticket.
3. Date and time the load was batched.
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4. Actual batch mass (kilograms) for each ingredient.
5. Any water (liters) added at the plant, in addition to the water proportioned for the batch.

When requested, the Contractor shall submit the recorded information for calculated portland cement concrete
volumes to the Engineer. The information shall be provided in printed form, or if acceptable to the Engineer, data may
be submitted in electronic media. Electronic media shall be presented in a tab delimited format on 90 mm diskette with a
capacity of at least 1.4 megabytes. Captured data, for the ingredients represented by each batch shall be LFCR (one line,
separate record) with allowances for sufficient fields to satisfy the amount of data required by these specifications.

Section 90-6.05, "Hand-Mixing," of the Standard Specifications is amended to read:

90-6.05 Hand-Mixing.—Hand-mixed concrete shall be made in batches not more than one-fourth cubic meter and
shall be mixed on a watertight, level platform. The proper amount of coarse aggregate shall be measured in measuring
boxes and spread on the platform and the fine aggregate shall be spread on this layer, the 2 layers being not more than
0.3 meters in total depth. On this mixture shall be spread the dry cement and mineral admixture and the whole mass
turned no fewer than 2 times dry; then sufficient clean water shall be added, evenly distributed, and the whole mass again
turned no fewer than 3 times, not including placing in the carriers or forms.

The table in the first paragraph in Section 90-6.06, "Amount of Water and Penetration," of the Standard Specifications is

amended to read:

Type of Work Nominal Penetration Maximum Penetration
(mm) (mm)
Concrete pavement 0-25 40
Non-reinforced concrete facilities 0-35 50
Reinforced concrete structures:
Sections over 300 mm thick 0-35 65
Sections 300 mm thick or less 0-50 75
Concrete placed under water 75-100 115
Cast-in-place concrete piles 65-90 100

The second paragraph in Section 90-6.06, "Amount of Water and Penetration,” of the Standard Specifications is

amended to read:

The amount of free water used in concrete shall not exceed 180 kilograms per cubic meter, plus 20 kilograms for
each required 100 kilograms of cementitious material in excess of 325 kilograms per cubic meter.

The fourth paragraph in Section 90-6.06, "Amount of Water and Penetration," of the Standard Specifications is amended

to read:

Where there are adverse or difficult conditions which affect the placing of concrete, the above specified penetration
and free water content limitations may be exceeded providing the Contractor is granted permission by the Engineer in
writing to increase the cementitious material content per cubic meter of concrete. The increase in water and cementitious
material shall be at a ratio not to exceed 30 kg of water per added 100 kg of cementitious material per cubic meter. The
cost of additional cementitious material and water added under these conditions shall be at the Contractor’s expense and
no additional compensation will be allowed therefor.

Section 90-9.01, "General," of the Standard Specifications is amended to read:

90-9.01 General.—Concrete compressive strength requirements consist of a minimum strength which must be
attained before various loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum
strength at the age of 28 days or at the age otherwise allowed in Section 90-1.01, "Description.” The various strengths
required are specified elsewhere or are shown on the plans.

The compressive strength of concrete will be determined from test cylinders which have been fabricated from
concrete sampled in accordance with California Test 539. Test cylinders will be molded and initial field cured in
accordance with California Test 540. Test cylinders will be cured and tested after receipt at the testing laboratory in
accordance with California Test 521. A strength test shall consist of the average strength of 2 cylinders fabricated from
material taken from a single load of concrete, except that, if any cylinder should show evidence of improper sampling,
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molding, or testing, that cylinder shall be discarded and the strength test shall consist of the strength of the remaining
cylinder.

When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete
structure or member, test cylinders for other than steam cured concrete will be cured in accordance with Method 1 of
California Test 540. The compressive strength of concrete determined for these purposes will be evaluated on the basis
of individual tests.

When concrete is designated by 28-day compressive strength rather than by cementitious material content, the
concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from
cylinders cured in conformance with Method 1 of California Test 540. If the result of a single compressive strength test
at the maximum age specified or allowed is below the specified strength but is 95 percent or more of the specified
strength, the Contractor shall, at the Contractor’s expense, make corrective changes, subject to approval of the Engineer,
in the mix proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the
State $14.00 for each in-place cubic meter of concrete represented by the deficient test. If the result of a single
compressive strength test at the maximum age specified or allowed is below 95 percent of the specified strength, but is
85 percent or more of the specified strength, the Contractor shall make the corrective changes specified above, and shall
pay to the State $20.00 for each in place cubic meter of concrete represented by the deficient test. In addition, such
corrective changes shall be made when the compressive strength of concrete tested at 7 days indicates, in the judgment of
the Engineer, that the concrete will not attain the required compressive strength at the maximum age specified or
allowed. All concrete represented by a single test which indicates a compressive strength of less than 85 percent of the
specified 28-day compressive strength will be rejected in accordance with the provisions in Section 6-1.04, "Defective
Materials."

If the test result indicates that the compressive strength at the maximum curing age specified or allowed is below the
specified strength, but 85 percent or more of the specified strength, payments to the State as required above shall be
made, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer that
the strength of the concrete placed in the work meets or exceeds the specified 28-day compressive strength. If the test
result indicates a compressive strength at the maximum curing age specified or allowed below 85 percent, the concrete
represented by that test will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence
acceptable to the Engineer that the strength and quality of the concrete placed in the work are acceptable. If the evidence
consists of tests made on cores taken from the work, the cores shall be obtained and tested in accordance with the
specifications of ASTM Designation: C 42.

No single compressive strength test shall represent more than 250 cubic meters.

When a precast concrete member is steam cured, the compressive strength of the concrete will be determined from
test cylinders which have been handled and stored in accordance with Method 3 of California Test 540. The
compressive strength of steam cured concrete will be evaluated on the basis of individual tests representing specific
portions of production. When the concrete is designated by 28-day compressive strength rather than by cementitious
material content, the concrete shall be considered to be acceptable whenever its compressive strength reaches the
specified 28-day compressive strength provided that strength is reached in not more than the maximum number of days
specified or allowed after the member is cast.

When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing
equipment, and procedures proposed for use, will be required prior to placement of the concrete. Prequalification shall
be accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.
Prequalification data shall be based on the use of materials, mix proportions, mixing equipment, procedures, and size of
batch proposed for use in the work.

Certified test data, in order to be acceptable, must indicate that not less than 90 percent of at least 20 consecutive
tests exceed the specified strength at the maximum number of cure days specified or allowed, and none of those tests are
less than 95 percent of specified strength. Strength tests included in the data shall be the most recent tests made on
concrete of the proposed mix design and all shall have been made within one year of the proposed use of the concrete.

Trial batch test reports, in order to be acceptable, must indicate that the average compressive strength of 5
consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed) after
molding shall be at least 4 MPa greater than the specified 28-day compressive strength, and no individual cylinder shall
have a strength less than the specified strength at the maximum age specified or allowed. Data contained in the report
shall be from trial batches which were produced within one year of the proposed use of specified strength concrete in the
project. Whenever air-entrainment is required, the air content of trial batches shall be equal to or greater than the air
content specified for the concrete without reduction due to tolerances.

All tests shall be performed in accordance with either the appropriate California Test methods or the comparable
ASTM test methods. All equipment employed in testing shall be in good condition and shall be properly calibrated. If
the tests are performed during the life of the contract, the Engineer shall be notified sufficiently in advance of performing
the tests in order to witness the test procedures.
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The certified test data and trial batch test reports shall include the following information:

Date of mixing.

Mixing equipment and procedures used.

The size of batch in cubic meters and the mass, type and source of all ingredients used.
Penetration of the concrete.

The air content of the concrete if an air-entraining admixture is used.

The age at time of testing and strength of all concrete cylinders tested.

TmoOoOwy»

All certified test data and trial batch test reports shall be signed by an official of the firm which performed the tests.

When approved by the Engineer, concrete from trial batches may be used in the work at locations where concrete of
a lower quality is required and the concrete will be paid for as the type or class of concrete required at that location.

After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for use,
additional prequalification by testing of trial batches will be required prior to making any changes which, in the
judgment of the Engineer, could result in a lowering of the strength of the concrete below that specified.

The Contractor’s attention is directed to the time required to test trial batches and the Contractor shall be responsible
for production of trial batches at a sufficiently early date so that the progress of the work is not delayed.

When precast concrete members are manufactured at the plant of an established manufacturer of precast concrete
members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and
prequalification of the materials, mix proportions, mixing equipment, and procedures will not be required.

Section 90-10.02A, "Portland Cement,” of the Standard Specifications is renamed "Cementitious Material” and is
amended to read:

90-10.02A Cementitious Material.—Cementitious material shall conform to the provisions in Section 90-1.01,
"Description." Compressive strength requirements consist of a minimum strength which must be attained before various
loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at the age of 28
days or at the age otherwise allowed in Section 90-1.01, "Description." The various strengths required are specified
elsewhere or are shown on the plans.

The fifth paragraph in Section 90-10.02B, "Aggregate,” of the Standard Specifications is deleted.
Section 90-10.03, "Production," of the Standard Specifications is amended to read:

90-10.03 Production.—Cementitious material, water, aggregate, and admixtures shall be stored, proportioned,
mixed, transported, and discharged in conformance with recognized standards of good practice, which will result in
concrete that is thoroughly and uniformly mixed, that is suitable for the use intended, and which conforms to
requirements specified herein. "Recognized standards of good practice" are outlined in various industry publications
such as are issued by American Concrete Institute, AASHTO, or California Department of Transportation.

The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01,
"Description."

The amount of water used shall result in a consistency of concrete conforming to the provisions in Section 90-6.06,
"Amount of Water and Penetration.” Additional mixing water shall not be incorporated into the concrete during hauling
or after arrival at the delivery point, unless authorized by the Engineer.

Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still plastic and
before any stiffening occurs. An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or more than
250 revolutions of the drum or blades, after the introduction of the cementitious material to the aggregates, or a
temperature of concrete of more than 32°C will be considered as conditions contributing to the quick stiffening of
concrete. The Contractor shall take whatever action is necessary to eliminate quick stiffening, except that the addition of
water will not be permitted.

The required mixing time in stationary mixers shall be not less than 50 seconds nor more than 5 minutes.

The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that
recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly
mixed concrete.

Each load of ready-mixed concrete shall be accompanied by a ticket which shall be delivered to the Engineer at the
discharge location of the concrete, unless otherwise directed by the Engineer. The ticket shall be clearly marked with the
date and time of day when the load left the batching plant and, if hauled in truck mixers or agitators, the time the mixing
cycle started.
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A Certificate of Compliance in accordance with the provisions in Section 6-1.07, "Certificates of Compliance," shall
be furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract, stating
that minor concrete to be furnished meets all contract requirements, including minimum cementitious material content
specified.

The third and fourth paragraphs in Section 90-11.02, "Payment,"” of the Standard Specifications are amended to read:

Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is not
required by these specifications or the special provisions, furnishing the admixtures and adding them to the concrete will
be paid for as extra work as provided in Section 4-1.03D.

Should the Contractor use admixtures as permitted under Sections 90-4.05, "Optional Use of Chemical
Admixtures;" or 90-4.07, "Optional Use of Air-entraining Admixtures;" or should the Contractor request and obtain
permission to use other admixtures for the Contractor’s benefit, the Contractor shall furnish those admixtures and
incorporate them in the concrete at the Contractor’s expense and no additional compensation will be allowed therefor.

SECTION 8-3. WELDING

8-3.01 WELDING QUALITY CONTROL

Welding quality control shall conform to the requirements in the AWS welding codes, the Standard Specifications and
these special provisions.

Welding quality control shall apply when any work is welded in conformance with the provisions in Section 49, "Piling,"
Section 52, "Reinforcement,” Section 55, "Steel Structures,” Section 56-1, "Overhead Sign Structures,"
Section 75-1.035, "Bridge Joint Restrainer Units," or Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard
Specifications.

Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans or in these
special provisions, the year of adoption for these codes shall be as listed:

AWS Code Year of Adoption
D1.1 1998
D1.4 1992
D1.5 1995
D15 1996
(metric only)

All requirements of the AWS welding codes shall apply unless specified otherwise in the Standard Specifications, on the
plans or in these special provisions. Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations
ANSI/AWS or ANSI/AASHTO/AWS.

The welding of all fracture critical members (FCMs) shall conform to the provisions specified in the Fracture Control
Plan (FCP) and herein.

The Contractor shall designate in writing a welding Quality Control Manager (QCM). The QCM shall be responsible
directly to the Contractor for the quality of welding, including materials and workmanship, performed by the Contractor and
all subcontractors.

The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, and approving all
correspondence, required submittals, and reports to and from the Engineer.

The QCM shall not be employed or compensated by any subcontractor, or by other persons or entities hired by
subcontractors, who will provide other services or materials for the project. The QCM may be an employee of the
Contractor.

Welding inspection personnel or nondestructive testing (NDT) firms to be used in the work shall not be employed or
compensated by any subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or
materials for the project, except for the following conditions:

1. The welding is performed at a permanent fabrication facility which is certified under the AISC Quality Certification
Program, Category Cbr, Major Steel Bridges.

2. The welding is performed at a permanent fabrication facility which is certified under the AISC Quality Certification
Program, Category Shd, Conventional Steel Building Structures. This condition shall apply only for work welded in
conformance with the provisions in Section 56-1, "Overhead Sign Structures™ or Section 86-2.04, "Standards, Steel
Pedestals and Posts," of the Standard Specifications.
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For welding performed at such certified facilities, the inspection personnel or NDT firms may be employed or
compensated by the fabrication facility performing the welding.

Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a pre-welding meeting between the
Engineer, Contractor and any welding subcontractors or entities hired by these subcontractors to be used in the work, shall
be held to discuss the requirements for the WQCP.

Prior to performing any welding, the Contractor shall submit to the Engineer, in conformance with the provisions in
Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, 3 copies of a separate WQCP for each item of
work for which welding is to be performed. Asa minimum, each WQCP shall include the following:

1. The name of the welding firm and the NDT firm to be used;

2. A manual prepared by the NDT firm that shall include equipment, testing procedures, code of safe practices, the
Written Practice of the NDT firm, and the names, qualifications and documentation of certifications for all personnel
to be used;

3. The name of the QCM and the names, qualifications and documentation of certifications for all Quality Control

(QC) Inspectors and Assistant Quality Control Inspectors to be used;

An organizational chart showing all QC personnel and their assigned QC responsibilities;

The methods and frequencies for performing all required quality control procedures, including QC inspection forms

to be used, as required by the specifications including:

o &

(a) all visual inspections;

(b) all NDT including radiographic geometry, penetrameter and shim selection, film quality, film processing,
radiograph identification and marking system, and film interpretation and reports; and

(c) calibration procedures and calibration frequency for all NDT equipment;

6. A system for the identification and tracking of all welds, NDT and any required repairs, and a procedure for the
reinspection of any repaired welds. The system shall have provisions for 1) permanently identifying each weld and
the person who performed the weld, 2) placing all identification and tracking information on each radiograph and 3)
a method of reporting nonconforming welds to the Engineer;

7. Standard procedures for performing noncritical repair welds. Noncritical repair welds are-defined as welds to
deposit additional weld beads or layers to compensate for insufficient weld size and to fill limited excavations that
were performed to remove unacceptable edge or surface discontinuities, rollover or undercut. The depth of these
excavations shall not exceed 65 percent of the specified weld size;

8. The welding procedure specification (WPS), including documentation of all supporting Procedure Qualification
Record (PQR) tests performed, and the name of the testing laboratory who performed the tests, to verify the
acceptability of the WPS. The submitted WPS shall be within the allowable period of effectiveness;

9. Documentation of all certifications for welders for each weld process and position that will be used. Certifications
shall list the electrodes used, test position, base metal and thickness, tests performed, and the witnessing authority.
All certifications shall be within the allowable period of effectiveness; and

10. One copy each of all AWS welding codes and the FCP which are applicable to the welding to be performed. These
codes and the FCP shall become the permanent property of the Department.

11. Example forms to be used for Certificates of Compliance, daily production logs, and daily reports.

The Engineer shall have 10 working days to review the WQCP submittal after a complete plan has been received. No
welding shall be performed until the WQCP is approved in writing by the Engineer. Should the Engineer fail to complete the
review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or
interfered with by reason of the delay in reviewing the WQCP, the delay will be considered a right of way delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

An amended WQCP or addendum shall be submitted to, and approved in writing by the Engineer, for any proposed
revisions to the approved WQCP. An amended WQCP or addendum will be required for any revisions to the WQCP,
including but not limited to a revised WPS, additional welders, changes in NDT firms or procedures, QC or NDT personnel,
or updated systems for tracking and identifying welds. The Engineer shall have 3 working days to complete the review of
the amended WQCP or addendum. Work that is affected by any of the proposed revisions shall not be performed until the
amended WQCP or addendum has been approved. Should the Engineer fail to complete the review within this time
allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason
of the delay in reviewing the amended WQCP or addendum, the delay will be considered a right of way delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

After final approval of the WQCP, amended WQCP or addendum, the Contractor shall submit to the Engineer 7 copies
each of these approved documents.
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It is expressly understood that the Engineer's approval of the Contractor’s WQCP shall not relieve the Contractor of any
responsibility under the contract for the successful completion of the work in conformity with the requirements of the plans
and specifications. The Engineer's approval shall not constitute a waiver of any of the requirements of the plans and
specifications nor relieve the Contractor of any obligation thereunder, and defective work, materials and equipment may be
rejected notwithstanding approval of the WQCP.

A daily production log for welding shall be kept by the QCM for each day that welding is performed. The log shall
clearly indicate the locations of all welding, and shall include the welders’ names, amount of welding performed, any
problems or deficiencies discovered, and any testing or repair work performed, at each location. The daily report from each
Quality Control Inspector shall also be included in the log.

The following items shall be included in a Welding Report that is to be submitted to the Engineer within 7 days
following the performance of any welding:

1. Reports of all visual weld inspections and NDT;

2. Radiographs and radiographic reports, and other required NDT reports;

3. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests, corrected all
rejectable deficiencies, and all repaired welds have been reexamined by the required NDT and found acceptable; and

4. Daily production log.

All radiographic envelopes shall have clearly written on the outside of the envelope the following information: name of
the QCM, name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part
description, and all included weld numbers or a report number, as detailed in the WQCP. In addition, all innerleaves shall
have clearly written on them the part description and all included weld numbers, as detailed in the WQCP.

All reports regarding NDT, including radiographs, shall be signed by both the NDT technician and the person that
performed the review, and then submitted directly to the QCM for review and signature prior to submittal to the Engineer.
Corresponding names shall be clearly printed or typewritten next to all signatures.

The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP. Except
for steel piling, the Engineer shall be allowed 7 days to review the report and respond in writing after a complete Welding
Report has been received. The review time for steel piling shall be as specified in "Piling" of these special provisions. Prior
to receiving notification from the Engineer of the Contractor's conformance with the WQCP, the Contractor may encase in
concrete or cover any welds for which a Welding Report has been submitted. However, should the Contractor elect to encase
or cover those welds prior to receiving notification from the Engineer, it is expressly understood that the Contractor shall not
be relieved of the responsibility for incorporating material in the work that conforms to the requirements of the plans and
specifications. Any material not conforming to these requirements will be subject to rejection. Should the Contractor elect to
wait to encase or cover any welds pending notification by the Engineer, and should the Engineer fail to complete the review
and provide notification within this time allowance, and if, in the opinion of the Engineer, the Contractor's controlling
operation is delayed or interfered with by reason of the delay in notification, the delay will be considered a right of way delay
in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

Sections 6.1.2 through 6.1.4.3 of AWS D 1.1, Sections 7.1.1 and 7.1.2 of AWS D 1.4, and Sections 6.1.1.1 through
6.1.3.3 of AWS D 1.5 are replaced with the following:

Quality Control (QC) shall be the responsibility of the Contractor. As a minimum, the Contractor shall perform
inspection and testing prior to welding, during welding and after welding as specified in this section and additionally as
necessary to ensure that materials and workmanship conform to the requirements of the contract documents.

The Quality Control (QC) Inspector shall be the duly designated person who performs inspection, testing, and
quality matters for all welding.

Quality Assurance (QA) is the prerogative of the Engineer. The QA Inspector is the duly designated person who
acts for and on behalf of the Engineer.

All QC Inspectors shall be responsible for quality control acceptance or rejection of materials and workmanship, and
shall be currently certified as AWS Certified Welding Inspectors (CWI) in conformance with the requirements in
AWS QC1, "Standard and Guide for Qualification of Welding Inspectors."

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently certified as
an AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS QC1, "Standard
and Guide for Qualification of Welding Inspectors,” or has equivalent qualifications. The QC Inspector shall monitor the
Assistant QC Inspector’s work, and shall be responsible for signing all reports.

When the term "Inspector” is used without further qualification, it shall refer to the QC Inspector.
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Section 6.14.6, "Personnel Qualification," of AWS D 1.1, Section 7.7.6, "Personnel Qualification," of AWS D 1.4 and
Section 6.1.3.4, "Personnel Qualification," of AWS D 1.5 are replaced with the following:

Personnel performing NDT shall be qualified in conformance with the requirements in the current edition of the
American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A and the Written Practice
of the NDT firm. The Written Practice of the NDT firm shall meet or exceed the requirements of the current edition of
the ASNT Recommended Practice No. SNT-TC-1A. Only individuals who are 1) qualified for NDT Level I, or 2)
Level 111 technicians who have been directly certified by the ASNT and are authorized to perform the work of Level 1l
technicians, shall perform NDT, review the results, and prepare the written reports.

Section 6.5.4, "Scope of Examination," of AWS D 1.1 and Section 7.5.4 of AWS D 1.4 are replaced with the following:

The QC Inspector shall inspect and approve the joint preparation, assembly practice, welding techniques, and
performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this
code and the approved WPS are met.

Section 6.5.4 of AWS D 1.5 is replaced with the following:

The QC Inspector shall inspect and approve the joint preparation, assembly practice, welding techniques, and
performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this
code and the approved WPS are met. The QC Inspector shall examine the work to make certain that it meets the
requirements of section 3 and 9.21. The size and contour of welds shall be measured using suitable gages. Visual
inspection for cracks in welds and base metal, and for other discontinuities should be aided by strong light magnifiers, or
such other devices as may be helpful. Acceptance criteria different from those specified in this code may be used when
approved by the Engineer.

The Engineer shall have the authority to verify the qualifications or certifications of any welder, Quality Control
Inspector, or NDT personnel to specified levels by retests or other means.

A sufficient number of QC Inspectors shall be provided to ensure continuous inspection when any welding is being
performed. Continuous inspection, as a minimum, shall include (1) having QC Inspectors continually present on all shifts
when any welding is being performed, or (2) having a QC Inspector within such close proximity of all welding operations
that inspections by the QC Inspector of each operation, at each welding location, shall not lapse for a period exceeding 30
minutes.

Inspection and approval of the joint preparation, assembly practice, welding techniques, and performance of each welder,
welding operator, and tack welder shall be documented by the QC Inspector on a daily basis for each day that welding is
performed.

The QC Inspector shall provide reports to the QCM on a daily basis for each day that welding is performed.

Except for noncritical weld repairs, base metal repairs, or any other type of repairs not submitted in the WQCP, the
Engineer shall be notified immediately in writing when any welding problems or deficiencies are discovered and also of the
proposed repair procedures to correct them. The Engineer shall have 5 working days to review these procedures. No
remedial work shall begin until the repair procedures are approved in writing by the Engineer. Should the Engineer fail to
complete the review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is
delayed or interfered with by reason of the delay in reviewing the proposed repair procedures, the delay will be considered a
right of way delay in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard
Specifications.

When joint details that are not prequalified by the applicable AWS codes are proposed for use in the work, all welders
using these details shall perform a qualification test plate using the approved WPS variables and the joint detail to be used in
production. The test plate shall be the maximum thickness to be used in production. The test plate shall be mechanically or
radiographically tested as directed by the Engineer. Mechanical and radiographic testing and acceptance criteria shall be as
specified in the applicable AWS codes.

The period of effectiveness for a welder’s or welding operator’s qualification shall be a maximum of 3 years for the same
weld process, welding position, and weld type. A valid qualification at the beginning of work on a contract will be
acceptable for the entire period of the contract, as long as the welder’s work remains satisfactory.

All qualification tests for welders, welding operators, and WPSs used in welding operations will be witnessed by the
Engineer.

Section 6.6.5, "Nonspecified Nondestructive Testing Other Than Visual," of AWS D 1.1, Section 6.6.5 of AWS D 1.4
and Section 6.6.5 of AWS D 1.5 shall not apply.
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For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection or
NDT specified in the AWS welding codes, in the Standard Specifications or in these special provisions. Additional NDT
required by the Engineer, will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications.
Should any welding deficiencies be discovered by this additional NDT, the cost of the testing will not be paid for as extra
work, and shall be at the Contractor’s expense.

All required repair work to correct welding deficiencies, whether discovered by the required visual inspection or NDT,
or by additional NDT directed by the Engineer, and any associated delays or expenses caused to the Contractor by
performing these repairs, shall be at the Contractor’s expense.

At the completion of all welding, the QCM shall sign and furnish to the Engineer, a certificate of compliance in
conformance with the provisions in Section 6-1.07, "Certificates of Compliance,"” of the Standard Specifications for each item
of work for which welding was performed. The certificate shall state that all of the materials and workmanship incorporated
in the work, and all required tests and inspections of this work, have been performed in conformance with the details shown
on the plans and the provisions of the Standard Specifications and these special provisions.

Full compensation for conforming to all of the requirements of this section, Welding Quality Control, shall be considered
as included in the contract prices paid for the various contract items of work involved and no additional compensation will be
allowed therefor.

SECTION 9. (BLANK)
SECTION 10. CONSTRUCTION DETAILS

SECTION 10-1. GENERAL

10-1.00 CONSTRUCTION PROJECT INFORMATION SIGNS

Before any major physical construction work readily visible to highway users is started on this contract, the Contractor
shall furnish and erect 2 Typel Construction Project Information signs at the locations designated by the Engineer.

The signs and overlays shall be of a type and material consistent with the estimated time of completion of the project and
shall conform to the details shown on the plans.

The sign letters, border and Caltrans construction logos shall conform to the colors (non-reflective) and details shown on
the plans, and shall be on a white background (non-reflective). The colors blue and orange shall conform to PR Color
Number 3 and Number 6, respectively, as specified in the Federal Highway Administration's Color Tolerance Chart.

The sign message to be used for fund types shall consist of the following, in the order shown:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The sign message to be used for type of work shall consist of the following:
HIGHWAY CONSTRUCTION

The sign message to be used for the Year of Completion of Project Construction will be furnished by the Engineer. The
Contractor shall furnish and install the "Year" sign overlay within 10 working days of notification of the year date to be
used.

The letter sizes to be used shall be as shown on the plans. The information shown on the signs shall be limited to that
shown on the plans.

The signs shall be kept clean and in good repair by the Contractor.

Upon completion of the work, the signs shall be removed and disposed of outside the highway right of way in
accordance with the provisions in Section 7-1.13 of the Standard Specifications.

Full compensation for furnishing, erecting, maintaining, and removing and disposing of the construction project
information signs shall be considered as included in the contract lump sum price paid for construction area signs and no
additional compensation will be allowed therefor.

10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and
these special provisions.
No clearing and grubbing or grading operations shall be performed within the limits where existing plants are shown to
be transplanted prior to transplanting such plants.
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Attention is directed to the Section entitled "Fire Plan" elsewhere in these special provisions.

Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these special provisions and to
the stage construction sheets of the plans.

The work shall be performed in conformance with the stages of construction shown on the plans. Nonconflicting work
in subsequent stages may proceed concurrently with work in preceding stages, provided satisfactory progress is maintained
in the preceding stages of construction.

In each stage, after completion of the preceding stage, the first order of work shall be the removal of existing pavement
delineation as directed by the Engineer. Pavement delineation removal shall be coordinated with new delineation so that
lane lines are provided at all times on traveled ways open to public traffic.

Before obliterating any pavement delineation that is to be replaced on the same alignment and location, as determined
by the Engineer, the pavement delineation shall be referenced by the Contractor, with a sufficient number of control points
to reestablish the alignment and location of the new pavement delineation. The references shall also include the limits or
changes in striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks and other pavement markings.
Full compensation for referencing pavement delineation shall be considered as included in the contract prices paid for new
pavement delineation and no additional compensation will be allowed therefor.

At locations exposed to public traffic where guard railings are to be constructed, the Contractor shall schedule the
operations so that at the end of each working day there shall be no post holes open nor shall there be any railing posts
installed without the blocks and rail elements assembled and mounted thereon.

At the end of each working day if a difference in excess of 0.05-meters exists between the elevation of the existing
pavement and the elevation of any excavation within 2.4 m of the traveled way, material shall be placed and compacted
against the vertical cuts adjacent to the traveled way. During excavation operations, native material may be used for this
purpose, however, once the placing of the structural section commences, structural material shall be used. The material shall
be placed to the level of the elevation of the top of existing pavement and tapered at a slope of 1:4 (vertical:horizontal) or
flatter to the bottom of the excavationt Full compensation for placing the material on a 1:4 slope, regardless of the number of
times it is required, and subsequent removing or reshaping of the material to the lines and grades shown on the plans shall be
considered as included in the contract price paid for the materials involved and no additional compensation will be allowed
therefor. No payment will be made for material placed in excess of that required for the structural section.

10-1.02 WATER POLLUTION CONTROL

Water pollution control work shall conform to the requirements in Section 7-1.01G, "Water Pollution," of the Standard
Specifications and these special provisions.

This project shall conform to the requirements of General Construction Activity Storm Water Permit No. CAS000002
issued by the State Water Resources Control Board. This General Permit, hereafter referred to as the "Permit," regulates
storm water discharges associated with construction activities.

Water pollution control work shall conform to the requirements in the Construction Contractor's Guide and
Specifications of the Caltrans Storm Water Quality Handbooks, dated April 1997, and addenda thereto issued up to, and
including, the date of advertisement of the project, hereafter referred to as the "Handbook™. Copies of the Handbook and the
General Permit may be obtained from the Department of Transportation, Material Operations Branch, Publication
Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California 95815, Telephone: (916) 445-3520.

Copies of the Handbook and the Permit are also available for review at the Department of Transportation, District 08,
Environmental Engineering Branch, 464 West Fourth Street, San Bernardino, California 92401-1400, Telephone: (909) 383-
6385.

The Contractor shall become fully informed of and comply with the applicable provisions of the Handbook, Permit and
Federal, State and local regulations that govern the Contractor's operations and storm water discharges from both the project
site and areas of disturbance outside the project limits during construction. The Contractor shall maintain a copy of the
Permit at the project site and shall make the Permit available during construction activities.

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the
contract, it is expressly agreed that the Department assumes no responsibility to the Contractor or property owner whatsoever
with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the
project limits.

The Contractor shall be responsible for the costs and for any liability imposed by law as a result of the Contractor’s
failure to comply with the requirements set forth in this section "Water Pollution Control”, including but not limited to,
compliance with the applicable provisions of the Handbook, Permit and Federal, State and local regulations. For the
purposes of this paragraph, costs and liabilities include, but are not limited to, fines, penalties and damages whether assessed
against the State or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne
Water Quality Act.
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In addition to any remedy authorized by law, so much of the money due the Contractor under the contract that shall be
considered necessary by the Department may be retained by the State of California until disposition has been made of the
costs and liabilities.

The retention of money due the Contractor shall be subject to the following:

1. The Department will give the Contractor 30 days notice of its intention to retain funds from any partial payment
which may become due to the Contractor prior to acceptance of the contract. Retention of funds from any payment
made after acceptance of the contract may be made without prior notice to the Contractor.

2. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

3. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest
on the amount retained at the legal rate of interest for the period of the retention.

Conformance with the requirements of this section "Water Pollution Control™ shall not relieve the Contractor from the
Contractor's responsibilities, as provided in Sections 7-1.11, "Preservation of Property," 7-1.121, "Indemnification," and 7-
1.122, "Insurance," of the Standard Specifications.

The Contractor shall, at reasonable times, allow authorized agents of the California Regional Water Quality Control
Board, State Water Resources Control Board, U. S. Environmental Protection Agency and local storm water management
agency, upon the presentation of credentials and other documents as may be required by law, to:

Enter upon the construction site and the Contractor's facilities pertinent to the work;

Have access to and copy any records that must be kept as specified in the Permit;

Inspect the construction site and related soil stabilization practices and sediment control measures; and
Sample or monitor for the purpose of ensuring compliance with the Permit.
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The Contractor shall notify the Engineer immediately upon request from regulatory agencies to enter, inspect, sample,
monitor or otherwise access the project site or the Contractor's records.

STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND UPDATES

As part of the water pollution control work, a Storm Water Pollution Prevention Plan, hereafter referred to as the
"SWPPP," is required for this contract. The SWPPP shall conform to the requirements in Section 7-1.01G, "Water
Pollution," of the Standard Specifications, the requirements in the Handbook, the requirements of the Permit and these special
provisions. Upon the Engineer's approval of the SWPPP, the SWPPP shall be deemed to fulfill the requirements of Section
7-1.01G, "Water Pollution," of the Standard Specifications for development and submittal of a Water Pollution Control
Program.

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the SWPPP
has been approved by the Engineer.

Within 5 days after the approval of the contract, the Contractor shall submit 3 copies of the SWPPP to the Engineer. The
Contractor shall allow 5 days for the Engineer to review the SWPPP. If revisions are required, as determined by the
Engineer, the Contractor shall revise and resubmit the SWPPP within 10 days of receipt of the Engineer’s comments and
shall allow 10 days for the Engineer to review the revisions. Upon the Engineer’s approval of the SWPPP, 3 additional
copies of the SWPPP, incorporating the required changes, shall be submitted to the Engineer. In order to allow construction
activities to proceed, the Engineer may conditionally approve the SWPPP while minor revisions are being completed.

The objectives of the SWPPP shall be to identify pollution sources that may adversely affect the quality of storm water
discharges associated with the project and to identify, construct, implement and maintain water pollution control measures,
hereafter referred to as control measures, to reduce to the extent feasible pollutants in storm water discharges from the
construction site both during and after construction is completed under this contract.

The SWPPP shall incorporate control measures in the following categories:

Soil stabilization practices;

Sediment control practices;

Sediment tracking control practices;

Wind erosion control practices; and

Non-storm water management and waste management and disposal control practices.
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Specific objectives and minimum requirements for each category of control measures are contained in the Handbook.
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The Contractor shall consider the objectives and minimum requirements presented in the Handbook for each of the
above categories. When minimum requirements are listed for any category, the Contractor shall incorporate into the SWPPP
and implement on the project, one or more of the listed minimum controls required in order to meet the pollution control
objectives for the category. In addition, the Contractor shall consider other control measures presented in the Handbook and
shall incorporate into the SWPPP and implement on the project the control measures necessary to meet the objectives of the
SWPPP. The Contractor shall document the selection process in accordance with the procedure specified in the Handbook.

The SWPPP shall include, but not be limited to, the following items as described in the Handbook and Permit:

Source Identification;

Erosion and Sediment Controls;

Non-Storm Water Management;

Waste Management and Disposal;
Maintenance, Inspection and Repair;
Training;

List of Contractors and Subcontractors;
Post-Construction Storm Water Management;
Preparer;

10. A copy of the "Notice of Intent (NOI)" submitted by the Department for this project;
11. Copy of the General Permit;

12. BMP Consideration Checklist;

13. SWPPP Checklist;

14. Schedule of Values; and

15. Water Pollution Control Drawings.
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The Contractor shall amend the SWPPP, graphically and in narrative form, whenever there is a change in construction
activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters,
municipal storm drain systems, or when deemed necessary by the Engineer. The SWPPP shall also be amended if it is in
violation of any condition of the Permit, or has not effectively achieved the objective of reducing pollutants in storm water
discharges. Amendments shall show additional control measures or revised operations, including those in areas not shown in
the initially approved SWPPP, which are required on the project to control water pollution effectively. Amendments to the
SWPPP shall be submitted for review and approval by the Engineer in the same manner specified for the initially approved
SWPPP. Approved amendments shall be dated and logged in the SWPPP. Upon approval of the amendment, the Contractor
shall implement the additional control measures or revised operations.

The Contractor shall keep a copy of the SWPPP and approved amendments at the project site. The SWPPP shall be
made available upon request of a representative of the Regional Water Quality Control Board, State Water Resources Control
Board, U.S. Environmental Protection Agency or local storm water management agency. Requests by the public shall be
directed to the Engineer.

If the project is in non-compliance at any time, the Contractor shall make a written report to the Engineer within 15 days
of identification of non-compliance.

SCHEDULE OF VALUES

The Contractor shall submit with the SWPPP, for approval by the Engineer, a schedule of values detailing the cost
breakdown of the contract lump sum item for water pollution control. The schedule of values shall reflect the items of work,
quantities and costs for control measures shown in the SWPPP, except for critical temporary controls and permanent control
measures which are shown on the project plans and for which there is a contract item of work. Adjustments in the items of
work and quantities listed in the schedule of values shall be made when required to address approved amendments to the
SWPPP.

The sum of the amounts for the units of work listed in the schedule of values shall be equal to the contract lump sum
price for water pollution control.

If approved in writing by the Engineer, the schedule of values will be used to determine progress payments for water
pollution control during the progress of the work, and as the basis for calculating any adjustment in compensation for the
contract item for water pollution control due to changes in the work ordered by the Engineer.

SWPPP IMPLEMENTATION

Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project for installing,
constructing, inspecting and maintaining the control measures included in the SWPPP and any amendments thereto and for
removing and disposing of temporary control measures. Unless otherwise directed by the Engineer or specified in these
special provisions, the Contractor's responsibility for SWPPP implementation shall continue throughout any temporary
suspension of work ordered in accordance with Section 8-1.05, "Temporary Suspension of Work," of the Standard
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Specifications. Requirements for installation, construction, inspection, maintenance, removal and disposal of control
measures are specified in the Handbook and these special provisions.

Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided
throughout the winter season, defined as between November 1 and March 15.

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas of the project site
shall be completed, except as provided for below, no later than 20 days prior to the beginning of the winter season or upon
start of applicable construction activities for projects which begin either during or within 20 days of the winter season.

Throughout the winter season, the active, soil-disturbed area of the project site shall be no more than 2 hectares. The
Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit. The Contractor shall
demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures to protect
soil-disturbed areas of the project site before the onset of precipitation. The Contractor shall maintain a quantity of soil
stabilization and sediment control materials on site equal to 100 percent of that sufficient to protect unprotected, soil-
disturbed areas on the project site and shall maintain a detailed plan for the mobilization of sufficient labor and equipment to
fully deploy control measures required to protect unprotected, soil-disturbed areas on the project site prior to the onset of
precipitation. The Contractor shall include a current inventory of control measure materials and the detailed mobilization
plan as part of the SWPPP.

Throughout the winter season, soil-disturbed areas of the project site shall be considered to be nonactive whenever soil
disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected. Areas
that will become nonactive either during the winter season or within 20 days thereof shall be fully protected with soil
stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing activities or
prior to the onset of precipitation, whichever is first to occur.

Throughout the winter season, active soil-disturbed areas of the project site shall be fully protected at the end of each day
with soil stabilization practices and sediment control measures unless fair weather is predicted through the following work
day. The weather forecast shall be monitored by the Contractor on a daily basis. The National Weather Service forecast shall
be used, or an alternative weather forecast proposed by the Contractor may be used if approved by the Engineer. If
precipitation is predicted prior to the end of the following work day, construction scheduling shall be modified, as required,
and the Contractor shall deploy functioning control measures prior to the onset of the precipitation.

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the
SWPPP for sediment tracking, wind erosion, non-storm water management and waste management and disposal.

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to
conform to the requirements of this section "Water Pollution Control™ as determined by the Engineer.

MAINTENANCE

To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and
maintain the construction site for the control measures identified in the SWPPP. The Contractor shall identify corrective
actions and time frames to address any damaged measures or reinitiate any measures that have been discontinued.

The construction site inspection checklist provided in the Handbook shall be used to ensure that the necessary measures
are being properly implemented, and to ensure that the control measures are functioning adequately. The Contractor shall
submit one copy of each site inspection record to the Engineer.

During the winter season, inspections of the construction site shall be conducted by the Contractor to identify deficient
measures, as follows:

Prior to a forecast storm;

After any precipitation which causes runoff capable of carrying sediment from the construction site;
At 24 hour intervals during extended precipitation events; and

Routinely, at a minimum of once every 2 weeks.
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If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control
measure, the deficiency shall be corrected by the Contractor immediately, or by a later date and time if requested by the
Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation events. The
correction of deficiencies shall be at no additional cost to the State.

PAYMENT

The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing,
obtaining approval of, revising and amending the SWPPP as shown on the plans, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer.

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance,” of the Standard
Specifications. Payments for prepare storm water pollution prevention plan will be made as follows:
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1. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water
pollution prevention plan will be included in the monthly partial payment estimate; and

2. After acceptance of the contract pursuant to Section 7-1.17, "Acceptance of Contract," the remaining 25 percent of
the contract item price for prepare storm water pollution prevention plan will be made in accordance with Section
9-1.07.

The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor,
materials, tools, equipment and incidentals, and for doing all the work involved in installing, constructing, maintaining,
removing and disposing of control measures, except those shown on the project plans and for which there is a contract item
of work, and excluding developing, preparing, obtaining approval of, revising and amending the SWPPP, as shown on the
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Changes in control measures required by an approved amendment to the SWPPP, except changes to those control
measures shown on the project plans and for which there is a contract item of work, will be considered extra work, in
accordance with Section 4-1.03D of the Standard Specifications and the following:

If the control measure is listed in the approved SWPPP schedule of values, an adjustment in compensation for the
contract item for water pollution control will be made by applying the increase or decrease in quantities to the approved
schedule of values. No adjustment of compensation will be made to the unit price listed for any item in the schedule of
values due to any increase or decrease in the quantities, regardless of the reason for the increase or decrease. The
provisions in Section 4-1.03B, "Increased or Decreased Quantities,” shall not apply to items listed in the schedule of
values.

If the control measure is not listed in the approved SWPPP schedule of values, payment will be made by force
account.

Those control measures which are shown on the project plans and for which there is a contract item of work will be
measured and paid for as that item of work.

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during
estimate periods in which the Contractor fails to conform to the requirements of this section "Water Pollution Control" as
determined by the Engineer.

Retentions for failure to conform to the requirements of this section "Water Pollution Control™ shall be in addition to the
other retentions provided for in the contract. The amounts retained for failure of the Contractor to conform to the
requirements of this section will be released for payment on the next monthly estimate for partial payment following the date
that an approved SWPPP has been implemented and maintained, and water pollution is adequately controlled, as determined
by the Engineer.

10-1.03 PRESERVATION OF PROPERTY

Attention is directed to the provisions in Section 7-1.11, "Preservation of Property,” of the Standard Specifications and
these special provisions.

Existing trees, shrubs and other plants, that are not to be removed which are located outside the limits of grading, or are
to be transplanted, as shown on the plans or specified elsewhere in these special provisions, and are injured or damaged by
reason of the Contractor's operations, shall be replaced by the Contractor. The minimum size of plant replacement shall be of
equivalent size.. Replacement planting shall conform to the requirements in Section 20-4.07, "Replacement,” of the Standard
Specifications. Damaged or injured plants shall be removed and disposed of outside the highway right of way in accordance
with the provisions in Section 7-1.13 of the Standard Specifications. At the option of the Contractor, removed trees and
shrubs may be reduced to chips. The chipped material shall be spread within the highway right of way at locations
designated by the Engineer.

Replacement planting of injured or damaged trees, shrubs and other plants shall be completed not less than 20 working
days prior to acceptance of the contract. Replacement plants shall be watered as necessary to maintain the plants in a healthy
condition.

10-1.04 COOPERATION

Attention is directed to Sections 7-1.14, "Cooperation,” and 8-1.10, "Utility and Non-Highway Facilities," of the
Standard Specifications.

10-1.05 OBSTRUCTIONS
Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities,” and 15, "Existing Highway Facilities," of
the Standard Specifications and these special provisions.
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The Contractor's attention is directed to the existence of certain underground facilities that may require special
precautions be taken by the Contractor to protect the health, safety and welfare of workers and of the public. Facilities
requiring special precautions include, but are not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or
flammable gases; natural gas in pipelines greater than 150 mm in diameter or pipelines operating at pressures greater than
415 kPa (gage); underground electric supply system conductors or cables, with potential to ground of more than 300 V, either
directly buried or in duct or conduit which do not have concentric grounded or other effectively grounded metal shields or
sheaths.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work
close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers include but are not
limited to the following:

Notification Center Telephone Number
Underground Service Alert-Northern California 1-800-642-2444
(USA) 1-800-227-2600
Underground Service Alert-Southern California 1-800-422-4133
(USA) 1-800-227-2600

10-1.06 DUST CONTROL
Dust control shall conform to the provisions in Section 10, "Dust Control," of the Standard Specifications.

10-1.07 CONSTRUCTION AREA SIGNS

Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance
with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these
special provisions.

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts. The
regional notification centers include but are not limited to the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444
1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133
1-800-227-2600

Excavations required to install construction area signs shall be performed by hand methods without the use of power
equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the
proposed post holes.

The second sentence of the third paragraph in Section 12-3.02, "Barricades,” of the Standard Specifications is amended
to read:

The entire area of orange and white stripes shall be Type I, engineering grade, or Type Il, super engineering grade,
retroreflective sheeting conforming to the requirements of ASTM Designation: D 4956-95.

The third paragraph in Section 12-3.06A, "Stationary Mounted Signs,” of the Standard Specifications is amended to
read:

Sign panels for stationary mounted signs shall consist of Type Il or Type IV reflective sheeting applied to an
aluminum substrate conforming to the requirements in the Department's "Specifications for Reflective Sheeting
Aluminum Signs." The type of reflective sheeting, Type Ill or Type IV, shall be at the Contractor's option and sign
substrates fabricated from materials other than aluminum may be used when specified in the special provisions.

Legend and border may be applied by a screening process or by use of pressure sensitive cut-out sheeting. Size and
spacing of letters and symbols shall be as depicted on the sign specification sheets published by the Department.

Rectangular signs over 1375 mm measured along the horizontal axis, and diamond-shaped signs 1500 mm and
larger shall be framed unless otherwise specified. Frames shall be constructed in conformance with the requirements of
the Department's "Framing Details for Sheet Aluminum Signs," Sheets 1 through 4 and Table 1 on Sheet 5.
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Copies of the Department's "Specifications for Reflective Sheeting Aluminum Signs," "Framing Details for Sheet
Aluminum Signs,” and sign specification sheets may be obtained from the Department's Office of Business
Management, Materiel Operations Branch, 1900 Royal Oaks Drive, Sacramento, CA 95815.

The second paragraph in Section 12-3.06B, "Portable Signs," of the Standard Specifications is amended to read:

Sign panels for portable signs shall conform to the provisions of sign panels for stationary mounted signs in Section
12-3.06A, "Stationary Mounted Signs,” or shall be Type VI reflective sheeting as specified in the special provisions, or
shall be cotton drill fabric, flexible industrial nylon fabric, or other approved fabric. Fabric signs shall not be used
during the hours of darkness. Size, color, and legend requirements for portable signs shall be as described for stationary
mounted sign panels in Section 12-3.06A. The height to the bottom of the sign panel above the edge of traveled way
shall be at least 0.3-m.

The third paragraph in Section 12-3.06B, "Portable Signs," of the Standard Specifications is deleted.

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as
specified under "Approved Traffic Products" of these special provisions.

Type VI reflective sheeting for sign panels for portable construction area signs shall conform to the provisions in
"Approved Traffic Products" of these special provisions.

10-1.08 MAINTAINING TRAFFIC

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area
Traffic Control Devices," of the Standard Specifications and to the Section entitled "Public Safety" elsewhere in these special
provisions, and these special provisions. Nothing in these special provisions shall be construed as relieving the Contractor
from the responsibilities specified in Section 7-1.09.

Lane closures shall conform to the provisions in the section of these special provisions entitled "Traffic Control System
for Lane Closure.”

Personal vehicles of the Contractor's employees shall not be parked on the traveled way, including any section closed to
public traffic.

The Contractor shall notify local authorities of the Contractor's intent to begin work at least 5 days before work is begun.
The Contractor shall cooperate with local authorities relative to handling traffic through the area and shall make all
arrangements relative to keeping the working area clear of parked vehicles.

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be
closed with fluorescent traffic cones or portable delineators placed on a taper in advance of the parked vehicles or equipment
and along the edge of the pavement at 7.5 m intervals to a point not less than 7.5 m past the last vehicle or piece of
equipment. A minimum of 9 cones or portable delineators shall be used for the taper. A C23 (Road Work Ahead) or C24
(Shoulder Work Ahead) sign shall be mounted on a portable sign stand with flags. The sign shall be placed where directed
by the Engineer.

A minimum of one paved traffic lane, not less than 3.6 m wide, shall be open for use by public traffic. When
construction operations are not actively in progress, not less than 2 of these lanes shall be open to public traffic.

During hauling or grading operations, the road may be closed and public traffic stopped for periods not to exceed 15
minutes. After each closure, all accumulated traffic shall be allowed to pass through the work before another closure is made.

Lanes shall be closed only during the hours shown on the charts included in this section "Maintaining Traffic." Except
work required under Sections 7-1.08 and 7-1.09, work that interferes with public traffic shall be performed only during the
hours shown for lane closures.

The Contractor shall notify the Engineer at least 15 working days in advance of any planned lane closure or reduction of
lane or paved roadbed width. All lane closures shall be approved by the Engineer prior to closure.

The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays and designated legal
holidays, after 3:00 p.m. on Fridays and the day preceding designated legal holidays, and when construction operations are
not actively in progress.

Designated legal holidays are: January 1st, the third Monday in February, the last Monday in May, July 4th, the first
Monday in September, November 11th, Thanksgiving Day, and December 25th. When a designated legal holiday falls on a
Sunday, the following Monday shall be a designated legal holiday. When November 11th falls on a Saturday, the preceding
Friday shall be a designated legal holiday.

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the
cost of the work may be permitted upon the written request of the Contractor if, in the opinion of the Engineer, public traffic
will be better served and the work expedited. These deviations shall not be adopted by the Contractor until the Engineer has
approved them in writing. All other modifications will be made by contract change order.
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Chart No. 1
Two Lane Conventional Highway Lane Requirements

Location:

a.m. | p.m.

FROM HOUR TO HOUR 121 2 3 4567891011121 2 3 456 7 8 9101112
Mondays through Thursdays R|R|R[R|R|R|R|R|R|R|R|R[R|R|R|R[R|R|R|R[R|R[R]|R

Fridays RIR|R|R|R|R|R|R|R|R|R|R|R[R|R
Saturdays
Sundays
Day before designated legal holiday
Designated legal holidays

Legend:
Iill A minimum of one paved traffic lane, not less than 3.6 m wide, shall be open for use by public traffic.
(Reversing Control).

I:l No work that interferes with public traffic will be allowed

REMARKS: : Flagging will be used to direct public traffic during construction. One lane in each direction of
travel shall be provided for public traffic during nonworking hours.

10-1.09 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

A traffic control system shall consist of closing traffic lanes in accordance with the details shown on the plans, the
provisions of Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the provisions under
"Maintaining Traffic" and "Construction Area Signs" elsewhere in these special provisions and these special provisions.

The provisions in this section will not relieve the Contractor from the responsibility to provide additional devices or take
the measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard
Specifications.

During traffic stripe operations and pavement marker placement operations using bituminous adhesive, traffic shall be
controlled, at the option of the Contractor, with either stationary or moving type lane closures. During all other operations
traffic shall be controlled with stationary type lane closures. The Contractor's attention is directed to the provisions in
Section 84-1.04, "Protection From Damage," and Section 85-1.06, "Placement,” of the Standard Specifications.

If any component in the traffic control system is displaced, or ceases to operate or function as specified, from any cause,
during the progress of the work, the Contractor shall immediately repair the component to its original condition or replace the
component and shall restore the component to its original location.

STATIONARY TYPE LANE CLOSURE.—When lane closures are made for work periods only, at the end of each
work period, all components of the traffic control system, except portable delineators placed along open trenches or
excavation adjacent to the traveled way, shall be removed from the traveled way and shoulder. If the Contractor so elects, the
components may be stored at selected central locations, approved by the Engineer, within the limits of the highway right of
way.

MOVING TYPE LANE CLOSURE.—Flashing arrow signs used in moving lane closures shall be truck-mounted.
Changeable message signs used in moving lane closure operations shall conform to Section 12-3.12, "Portable Changeable
Message Signs,” of the Standard Specifications, except the signs shall be truck-mounted and the full operation height of the
bottom of the sign may be less than 2.1 m above the ground, but should be as high as practicable.

Flashing arrow signs shall be in the caution display mode when used on two-lane two-way highways.

Truck-mounted crash cushions (TMCC) for use in moving lane closures shall be any of the following approved models,
or equal:

Hexfoam TMA Series 3000, Alpha 1000 TMA Series 1000, Alpha 2001 TMA Series 2001, manufactured by Energy
Absorption Systems, Inc., One East Wacker Drive, Chicago, IL 60601-2076, Telephone (312) 467-6750.
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Distributor(Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828, Telephone
1-800-884-8274, FAX (916) 387-9734.

Distributor(Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA 92805, Telephone
1-800-222-8274.

Cal T-001 Model 2 or Model 3, manufacturer and distributor; Hexcel Corporation, 11711 Dublin Boulevard,
P.O. Box 2312, Dublin, CA 94568, Telephone (510) 828-4200.

Renco Rengard Model Nos. CAM 8-815 and RAM 8-815, manufacturer and distributor, Renco Inc., 1582 Pflugerville
Loop Road, P.O. Box 730, Pflugerville, TX 78660-0730, Telephone 1-800-654-8182.

Each TMCC shall be individually identified with the manufacturer's name, address, TMCC model number, and a specific
serial number. The names and numbers shall each be a minimum 13 mm high, and located on the left (street) side at the
lower front corner. The TMCC shall have a message next to the name and model number in 13 mm high letters which states,

"The bottom of this TMCC shall be mm % mm above the ground at all points for proper impact performance.”
Any TMCC which is damaged or appears to be in poor condition shall not be used unless recertified by the manufacturer.
The Engineer shall be the sole judge as to whether used TMCCs supplied under this contract need recertification. Each unit
shall be certified by the manufacturer to meet the requirements for TMCCs in accordance with the standards established by
the Transportation Laboratory Structures Research Section.

Approvals for new TMCC designs proposed as equal to the above approved models shall be in accordance with the
procedures (including crash testing) established by the Transportation Laboratory Structures Research Section. For
information regarding submittal of new designs for evaluation contact: Transportation Laboratory, Structures Research
Section, P.O. Box 19128, 5900 Folsom Boulevard, Sacramento, CA 95819.

New TMCCs proposed as equal to approved TMCCs or approved TMCCs determined by the Engineer to need
recertification shall not be used until approved or recertified by the Transportation Laboratory Structures Research Section.

PAYMENT.—The contract lump sum price paid for traffic control system shall include full compensation for furnishing
all labor (except for flagging costs), materials (including signs), tools, equipment and incidentals, and for doing all the work
involved in placing, removing, storing, maintaining, moving to new locations, replacing and disposing of the components of
the traffic control system as shown on the plans, as specified in the Standard Specifications and these special provisions, and
as directed by the Engineer. Flagging costs will be paid for as provided in Section 12-2.02, "Flagging Costs," of the Standard
Specifications.

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications, shall not apply to the item of
traffic control system. Adjustments in compensation for traffic control system will be made only for increased or decreased
traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of the increased
or decreased traffic control necessary. The adjustment will be made on a force account basis as provided in Section 9-1.03,
"Force Account Payment,” of the Standard Specifications for increased work, and estimated on the same basis in the case of
decreased work.

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the Standard
Specifications, will be paid for as a part of the extra work.

10-1.10 TEMPORARY CRASH CUSHION MODULE

This work shall consist of furnishing, installing and maintaining sand filled temporary crash cushion modules in
groupings or arrays at each location shown on the plans, specified in the special provisions or directed by the Engineer. The
grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in accordance with the
details shown on the plans and these special provisions.

Attention is directed to "Public Safety" of these special provisions.

GENERAL

Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be
protected with a sand filled temporary crash cushion. The sand filled temporary crash cushion shall be in place prior to
opening the lanes adjacent to the fixed obstacle to public traffic.

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is not
actively in progress. Sand filled temporary crash cushions may be removed during a work period for access to the work
provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary crash cushion
is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed. When no longer
required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the site of the work.
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MATERIALS
At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite I11 Inertial
Modules, Fitch Inertial Modules manufactured after March 31, 1997, or equal:

Energite Il Inertial Modules manufactured by Energy Absorption Systems, Inc., One East Wacker Drive, Chicago,
IL 60601-2076, Telephone 1-312-467-6750, FAX 1-800-770-6755.

Distributor (Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828, Telephone
1-800-884-8274, FAX 1-916-387-9734

Distributor (Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA 92805, Telephone
1-800-222-8274, FAX 1-714-937-1070.

Fitch Inertial Modules, national distributor; Roadway Safety Service, Inc., 1050 North Rand Road, Wauconda, 1L 60084,
Telephone 1-800-426-0839, FAX 1-847-487-9820.

Distributor: Singletree Sales Company, 1533 Berger Drive, San Jose, CA 95112, Telephone 1-800-822-7735, FAX
1-408-287-1929.

Modules contained in each temporary crash cushion shall be of the same type at each location. The color of the modules
shall be the standard yellow color as furnished by the vendor, with black lids. The modules shall exhibit good workmanship
free from structural flaws and objectionable surface defects. The modules need not be new. Good used undamaged modules
conforming to color and quality of the types specified above may be utilized. If used Fitch modules requiring a seal are
furnished, the top edge of the seal shall be securely fastened to the wall of the module by a continuous strip of heavy duty
tape.

Modules shall be filled with sand in accordance with the manufacturer's directions, and to the sand capacity in kilograms
for each module as shown on the plans. Sand for filling the modules shall be clean washed concrete sand of commercial
quality. At the time of placing in the modules, the sand shall contain not more than 7 percent water, as determined by
California Test 226.

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the Contractor's
expense. Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's operations shall be
removed and replaced by the Contractor at the Contractor's expense.

INSTALLATION

Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions shown on
the plans. The pallets or frames shall provide a full bearing base beneath the modules. The modules and supporting pallets
or frames shall not be moved by sliding or skidding along the pavement or bridge deck.

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the closest
point of crash cushion array is within 3.6 m of the traveled way. The marker panel, when required, shall be firmly fastened to
the crash cushion with commercial quality hardware or by other methods approved by the Engineer.

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker panels
shall become the property of the Contractor and shall be removed from the site of the work. Temporary crash cushion
modules shall not be installed in permanent work.

MEASUREMENT AND PAYMENT
Temporary crash cushion modules placed in accordance with the provisions in "Public Safety" elsewhere in these special
provisions will not be measured nor paid for.

10-1.11 EXISTING HIGHWAY FACILITIES

The work performed in connection with various existing highway facilities shall conform to the provisions in
Section 15, "Existing Highway Facilities," of the Standard Specifications and these special provisions.

10-1.11A REMOVE THERMOPLASTIC PAVEMENT MARKINGS

Thermoplastic pavement markings to be removed shall be removed at the locations shown on the plans and at the
locations designated by the Engineer.

The first paragraph of Section 15-2.02B, "Traffic Stripes and Pavement Markings," of the Standard Specifications
is amended to read:
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15-2.02B Traffic Stripes and Pavement Markings.—Traffic stripes and pavement markings shall be
removed by any method that does not materially damage the existing pavement. Pavement marking images shall
be removed in such a manner that the old message cannot be identified. Where grinding is used, the pavement
marking image shall be removed by grinding a rectangular area. The minimum dimensions of the rectangle shall
be the height and width of the pavement marking. Residue resulting from removal operations shall be removed
from pavement surfaces by sweeping or vacuuming before the residue is blown by the action of traffic or wind,
migrates across lanes or shoulders, or enters into drainage facilities.

Section 15-2.07, "Payment," of the Standard Specifications is amended by adding the following paragraph:

Full compensation for any additional grinding outside the limits of the existing pavement marking image to
obtain a rectangular area shall be considered as included in the contract price paid for the item of work involved
and no additional compensation will be allowed therefor.

Nothing in these special provisions shall relieve the Contractor from the Contractor's responsibilities as provided in
Section 7-1.09, "Public Safety," of the Standard Specifications.

10-1.11B REMOVE DRAINAGE FACILITIES
Existing pipe culverts, where shown on the plans to be removed, shall be completely removed and disposed of.

10-1.11C REMOVE ROADSIDE SIGNS

Existing roadside signs, at locations shown on the plans to be removed, shall be removed and disposed of.
Removal shall be performed prior to grading at each removal location.

10-1.11D RESET ROADSIDE SIGNS

Existing roadside signs shall be removed and reset as shown on the plans.

Each roadside sign shall be reset on the same day that the sign is removed. Signs shall be reset on new wood posts
in accordance with the requirements of Section 56-2.02B, "Wood Posts," of the Standard Specifications.

Two holes shall be drilled in each new post as required to provide a breakaway feature as shown on the plans.

10-1.11E RESET SURVEY MONUMENTS

Existing survey monuments shall be reset as shown on the plans. Resetting may include removal. Such removal
shall be accomplished in a workmanlike manner. Survey monuments to be reset shall be Type D, as shown on the plans

Resetting of survey monuments shall conform to the provisions in Section 81, "Monuments," of the Standard
Specifications and these special provisions.

Coordination with the Engineer is necessary prior to resetting survey monuments. Monuments shall not be reset
until grading and paving at each reset location has been completed. The Contractor shall notify the Engineer in writing
of his intent to reset survey monuments at each location at least fifteen working days prior to resetting survey
monuments. The Contractor shall also concurrently notify the District Surveys Office Chief by sending a facsimile copy
of his written notification to facsimile number (909) 383-4111.

Every attempt will be made to schedule resetting operations in a timely manner.

The exact location of the brass survey marker disk in the monument shall be established by the Engineer in
coordination with the Department of Transportation Surveys Department.

The contract unit price paid for reset survey monuments shall include full compensation for furnishing all labor,
materials (except State-furnished disks for survey monuments), tools, equipment, and incidentals, and for doing all the
work involved in resetting survey monuments, complete in place, including removal operations, frames and covers,
granular material, excavating and backfilling holes, and disposing of excavated material, as well as notification of the
Engineer and District Surveys Chief, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.

10-1.11F RESET MILEPOST MARKER AND RESET OBJECT MARKER

Existing milepost markers and object markers shall be removed and reset as shown on the plans. Removal shall be
accomplished in a workmanlike manner, so existing milepost markers and object markers are not damaged and made
unusable.

Existing milepost markers and object markers shall be removed prior to shoulder widening, stored and reset after the
shoulder widening is completed, including final grading at the locations shown.
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The contract unit price paid for reset milepost markers and reset object markers shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in resetting
milepost markers and resetting object markers, complete in place, including removal operations, excavating and
backfilling holes, and disposing of excavated material, as well as storing the existing milepost markers and object
markers prior to completion of shoulder widening, as shown on the plans, as specified in the Standard Specifications and
these special provisions, and as directed by the Engineer.

10-1.12 CLEARING AND GRUBBING

Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing," of the Standard
Specifications and these special provisions.

Vegetation shall be cleared and grubbed only within the excavation and embankment slope lines, except for plants to be
transplanted within areas shown on the plans. Such plants shall be transplanted prior to clearing and grubbing or grading
operations.

At locations where there is no grading adjacent to a bridge or other structure, clearing and grubbing of vegetation shall
be limited to 1.5 meters outside the physical limits of the bridge or structure.

Existing vegetation outside the areas to be cleared and grubbed, shall be protected from injury or damage resulting from
the Contractor's operations.

Activities controlled by the Contractor, except cleanup or other required work, shall be confined within the graded areas
of the roadway.

Nothing herein shall be construed as relieving the Contractor of the Contractor's responsibility for final cleanup of the
highway as provided in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications.

10-1.13 WATERING
Watering shall conform to the provisions in Section 17, "Watering," of the Standard Specifications.

10-1.14 EARTHWORK

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these special
provisions.

Surplus excavated material shall become the property of the Contractor and shall be disposed of outside the highway
right of way in accordance with the provisions in Section 7-1.13 of the Standard Specifications.

Where a portion of existing surfacing is to be removed, the outline of the area to be removed shall be cut on a neat line
with a power-driven saw to a minimum depth of 50 mm before removing the surfacing. Full compensation for cutting
existing surfacing shall be considered as included in the contract price paid per cubic meter for roadway excavation and no
additional compensation will be allowed therefor.

10-1.15 EROSION CONTROL (TYPE D)

Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard
Specifications and these special provisions.

Erosion control (Type D) work shall consist of applying erosion control materials to embankment and excavation slopes
1:4 (vertical:horizontal) or steeper, and other areas designated by the Engineer. Prior to installing erosion control materials,
soil surface preparation shall conform to the provisions in Section 19-2.05, "Slopes," of the Standard Specifications, except
that rills and gullies exceeding 50 mm in depth or width shall be leveled. Vegetative growth, temporary erosion control
materials and other debris shall be removed from areas to receive erosion control.

MATERIALS.—Materials shall conform to Section 20-2, "Materials,"” of the Standard Specifications and the
following:

SEED.—Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications.
Individual seed species shall be measured and mixed in the presence of the Engineer.

Seed not required to be labeled under the California Food and Agricultural Code shall be tested for purity and
germination by a seed laboratory certified by the Association of Official Seed Analysts, or a seed technologist certified
by the Society of Commercial Seed Technologists.

Seed shall have been tested for purity and germination not more than one year prior to application of seed.

Results from testing seed for purity and germination shall be furnished to the Engineer prior to applying seed.

NON-LEGUME SEED.—Non-legume seed shall consist of the following:
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NON-LEGUME SEED

Botanical Name Percent Germination | Kilograms pure live seed per hectare
(Common Name) (Minimum) (Slope measurement)

CERCOCARPUS betuloides 40 1.0

Mountain Mahogany

CHRYSOTHAMNUS nauseosus 50 0.5

Rabbit Brush

ENCELIA farinosa 60 2.0

Brittle Brush

ERIOGONUM fasciculatum 65 0.5

California Buckwheat

ESCHSCHOLZIA californica 75 8.0

California Poppy

LOTUS scoparius 60 3.0

Deerweed

ORYZOPSIS hymenoides 80 9.0

Indian Rice Grass

SALVIA columbariae 60 6.0

Chia

Seed shall be delivered to the job site in unopened separate containers with the seed tag attached. Containers
without a seed tag will not be accepted.
A sample of approximately 30 g of seed will be taken from each seed container by the Engineer.

STRAW.—Straw shall be derived from rice.

STABILIZING EMULSION .—Stabilizing emulsion shall conform to the provisions in Section 20-2.11,
"Stabilizing Emulsion," of the Standard Specifications and these special provisions.

The requirement of an effective life of at least one year for stabilizing emulsion shall not apply.

Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic
adhesive used as a soil binder.

APPLICATION.—Erosion control materials shall be applied in 3 separate applications in the following sequence:

The following mixture in the proportions indicated shall be applied with hydro-seeding equipment within 60 minutes
after the seed has been added to the mixture:

Material Kilograms per hectare

(Slope measurement)
Fiber 560
Non-Legume Seed 30
Commercial fertilizer 336

Straw shall be applied at the rate of 2 tonnes per hectare based on slope measurements. Incorporation of straw will
not be required.
The following mixture in the proportions indicated shall be applied with hydro-seeding equipment:

Material Kilograms per hectare
(Slope measurement)
Stabilizing emulsion (solids) 112

The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer.
Once straw work is started in an area, the remaining applications shall be completed in that area on the same working

The proportions of erosion control materials may be changed by the Engineer to meet field conditions.

Contract No. 08-405804
65



10-1.16 TRANSPLANT EXISTING PLANTS

Existing plants shall be transplanted to the new locations shown on the plans in accordance with the provisions in
Section 20-4, "Highway Planting,” of the Standard Specifications and these special provisions.

The plants within Area B to be transplanted shall be selected by the Engineer.

The Contractor shall be responsible for determining the methods used in transplanting, including removal, transporting,
planting and watering of the plants. In lieu of manual labor moving methods, the Contractor may use a tree spade to excavate
new holes, and transport the plants. The methods proposed shall be submitted, in writing, to the Engineer for approval prior
to the start of the work and shall include the method of ball containment. Dragging of the plants will not be permitted.

Plants shown on the plans to be transplanted shall be pruned in accordance with recognized standards of good
arboricultural practices, when directed by the Engineer. Pruning shall include removal of dead wood, suckers, and broken or
bruised branches. Pruning will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard
Specifications.

Plant holes shall be excavated prior to any transplanting operations.

Before any transplanting begins each plant shall be marked indicating north exposure, as approved by the Engineer. The
trees shall be transplanted with the same portion facing north. Prior to any transplanting operation, the Contractor shall apply
water to the soil adjacent to the plants and to the limbs in sufficient quantities to minimize root damage and transpiration.
Soil moisture shall be sufficient to retain the soil intact within the roots.

Each plant to be transplanted shall be excavated, transplanted, guyed (where required), and watered within the same
working day.

After the plants are positioned properly at about the same grade as they originally stood in their natural state, native soil
similar to the root ball shall be used for backfill. The root ball, backfill and the entire plant shall be thoroughly soaked with
water. Additional backfill and water shall be added as necessary.

Transplanted Type 1 Joshua trees 2.1m or larger shall be guyed as shown on the plans, after each backfill and watering
operation is complete.

All debris resulting from transplanting operations shall be removed and disposed of as directed by the Engineer, and the
planting areas shall be left neat and clean to the satisfaction of the Engineer.

Each transplanted plant shall be watered 1 time per week until acceptance of the contract. Unsuitable transplanted plants
shall be removed and disposed of outside the highway right of way as provided in Section 7-1.13, "Disposal of Material
Outside the Highway Right of Way," of the Standard Specifications.

Attention is directed to the provisions in “Preservation of Property” of these special provisions regarding replacement
planting for injured or damaged plants.

The contract unit prices paid for the various types and sizes of plants to be transplanted shall include full compensation
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in transplanting the
plants, complete in place, including guying (where required) and watering, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer.

10-1.17 AGGREGATE BASE

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, "Aggregate Bases," of the Standard
Specifications and these special provisions.

The first paragraph of Section 26-1.02A, "Class 2 Aggregate Base," of the Standard Specifications is amended by adding
the following sentences:

Aggregate may include or consist of material processed from reclaimed asphalt concrete, portland cement concrete,
lean concrete base, cement treated base, glass or a combination of any of these materials. Aggregate base incorporating
reclaimed glass shall only be placed at locations where surfacing will be placed over the aggregate base.

The fourth paragraph in Section 26-1.02A, is amended by adding the following sentence:

Untreated reclaimed asphalt concrete and portland cement concrete will not be considered to be treated with lime,
cement or other chemical material for purposes of performing the Durability Index test.

10-1.18 ASPHALT CONCRETE

Asphalt concrete shall be Type A and shall conform to the provisions in Section 39, "Asphalt Concrete," of the Standard
Specifications and these special provisions.

The amount of asphalt binder used in asphalt concrete placed in dikes, gutters, gutter flares, overside drains and aprons at
the ends of drainage structures shall be increased one percent by mass of the aggregate over the amount of asphalt binder
determined for use in asphalt concrete placed on the traveled way.
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The aggregate for Type A asphalt concrete shall conform to the 12.5-mm Maximum, Medium grading specified in
Section 39-2.02, "Aggregate," of the Standard Specifications.

The miscellaneous areas to be paid for at the contract price per square meter for place asphalt concrete (miscellaneous
area) in addition to the prices paid for the materials involved shall be limited to the areas listed on the plans.

Aggregate for asphalt concrete dikes shall conform to the 9.5-mm, maximum grading as specified in Section 39-2.02,
"Aggregate,” of the Standard Specifications.

If the Contractor selects the batch mixing method, asphalt concrete shall be produced by the automatic batch mixing
method as provided in Section 39-3.03A(2), "Automatic Proportioning,” of the Standard Specifications.

In addition to the aggregate requirements listed in Section 39, "Asphalt Concrete,” of the Standard Specifications, the
combined aggregates shall conform to the following quality requirement when mixed with paving asphalt Grade AR-4000 in
the amount of asphalt determined to be optimum by California Test 367:

Test California Test Requirement
Surface Abrasion 360, Method A Loss not to exceed 15 grams

In addition to the requirements in Section 39-5.01, "Spreading Equipment,” of the Standard Specifications, asphalt
paving equipment shall be equipped with automatic screed controls and a sensing device or devices.

When placing asphalt concrete to the lines and grades established by the Engineer, the automatic controls shall control
the longitudinal grade and transverse slope of the screed. Grade and slope references shall be furnished, installed and
maintained by the Contractor. Should the Contractor elect to use a ski device, the minimum length of the ski device shall be
9 m. The ski device shall be a rigid one piece unit and the entire length shall be utilized in activating the sensor.

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed nearest the
centerline shall be controlled by a sensor activated by a ski device not less than 9 m long. The end of the screed
farthest from centerline shall be controlled by an automatic transverse slope device set to reproduce the cross slope
designated by the Engineer.

When paving contiguously with previously placed mats, the end of the screed adjacent to the previously placed mat shall
be controlled by a sensor that responds to the grade of the previously placed mat and will reproduce the grade in the new mat
within a 3-mm tolerance. The end of the screed farthest from the previously placed mat shall be controlled in the same
manner as when placing the initial mat.

Should the methods and equipment furnished by the Contractor fail to produce a layer of asphalt concrete conforming to
the requirements, including straightedge tolerance, of Section 39-6.03, "Compacting," of the Standard Specifications, the
paving operations shall be discontinued and the Contractor shall modify the equipment or methods, or furnish substitute
equipment.

Should the automatic screed controls fail to operate properly during any day's work, the Contractor may use manual
control of the spreading equipment for the remainder of that day, however, the equipment shall be corrected or replaced with
alternative automatically controlled equipment conforming to the requirements in this section before starting another day's
work.

The area to which paint binder has been applied shall be closed to public traffic. Care shall be taken to avoid tracking
binder material onto existing pavement surfaces beyond the limits of construction.

A drop-off of more than 46 mm will not be allowed at any time between adjacent lanes open to public traffic.

Half-width surfacing operations shall be conducted in such manner that, at the end of each day's work, the distance
between the ends of adjacent surfaced lanes shall not be greater than can be completed in the following day of normal
surfacing operations.

Where the existing pavement is to be widened by constructing a new structural section adjacent to the existing pavement,
the new structural section, on both sides of the existing pavement, shall be completed to match the elevation of the edge of
the existing pavement for the entire length of the project prior to spreading and compacting asphalt concrete over the adjacent
existing pavement.

10-1.19 CONCRETE STRUCTURES

Portland cement concrete structures (inlets, headwalls, wingwalls, endwalls, and reinforced concrete boxes) shall
conform to the provisions in Section 51, "Concrete Structures,” of the Standard Specifications.

10-1.20 REINFORCEMENT

Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications and these
special provisions.

The first paragraph of Section 52-1.02A, "Bar Reinforcement," of the Standard Specifications is amended to read:
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52-1.02A Bar Reinforcement.—Reinforcing bars shall be low-alloy steel deformed bars conforming to the
requirements in ASTM Designation: A 706/A 706M, except that deformed or plain billet-steel bars conforming to the
requirements in ASTM Designation: A 615/A 615M, Grade 300 or 420, may be used as reinforcement in the following
5 categories:

Slope and channel paving;

Minor structures;

Sign and signal foundations (pile and spread footing types);
Roadside rest facilities; and

Concrete barrier Type 50 and Type 60 series and temporary railing.

agrwbdE

Deformations specified in ASTM Designation: A 706/A 706M will not be required on bars used as spiral or hoop
reinforcement in structures and concrete piles.

Section 52-1.02C, "Welded Wire Fabric," of the Standard Specifications is amended to read:

52-1.02C Welded Wire Fabric.—Welded wire fabric shall be either plain or deformed conforming to the
requirements in ASTM Designation: A 185 or ASTM Designation: A 497, respectively.

The last paragraph of Section 52-1.07, "Placing," of the Standard Specifications is amended to read:

Whenever a portion of an assemblage of bar reinforcing steel that is not encased in concrete exceeds 6 m in height,
the Contractor shall submit to the Engineer for approval, in accordance with the provisions in Section 5-1.02, "Plans and
Working Drawings," working drawings and design calculations for the temporary support system to be used. The
working drawings and design calculations shall be signed by an engineer who is registered as a Civil Engineer in the
State of California. The temporary support system shall be designed to resist all expected loads and shall be adequate to
prevent collapse or overturning of the assemblage. If the installation of forms or other work requires revisions to or
temporary release of any portion of the temporary support system, the working drawings shall show the support system
to be used during each phase of construction. The minimum horizontal wind load to be applied to the bar reinforcing
steel assemblage, or to a combined assemblage of reinforcing steel and forms, shall be not less than 960 Pa on the gross
projected area of the assemblage.

The first paragraph of Section 52-1.08, "Splicing," of the Standard Specifications is amended to read:

52-1.08 Splicing.—Splicing of reinforcing bars shall be by lapping, butt welding, mechanical butt splicing, or
mechanical lap splicing, at the option of the Contractor. Reinforcing bars Nos. 43 through 57 shall not be spliced by

lapping.
The sixth paragraph of Section 52-1.08, "Splicing," of the Standard Specifications is amended to read:

Except when otherwise specified, mechanical lap splicing shall conform to the details shown on the plans, the
requirements for mechanical butt splices as specified in this Section 52-1.08, and Sections 52-1.08C, "Mechanical Butt
Splices,” 52-1.08D, "Qualification of Welding and Mechanical Splicing," and 52-1.08E, "Job Control Tests," and the
following:

The mechanical lap splice shall be a unit consisting of a sleeve, in which the reinforcing bars are positioned, and
a wedge driven through holes in the sleeve and between the reinforcing bars. The mechanical lap splice shall only
be used for splicing non-epoxy-coated deformed reinforcing bars Nos. 13, 16 and 19.

The eighth and ninth paragraphs of Section 52-1.08, "Splicing," of the Standard Specifications are amended to read:

Unless otherwise shown on the plans or approved by the Engineer, splices in adjacent reinforcing bars at any
particular section shall be staggered. The minimum distance between staggered lap splices or mechanical lap splices
shall be the same length required for a lapped splice in the largest bar. The minimum distance between staggered butt
splices shall be 600 mm. Distances shall be measured between the midpoints of the splices along a line which is
centered between the axes of the adjacent bars.

Completed butt splices shall develop a minimum tensile strength, based on the nominal bar area, of 430 MPa for
ASTM Designation: A 615/A 615M, Grade 300 bars, and 550 MPa for ASTM Designation: A 615/A 615M, Grade 420
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and ASTM Designation: A 706/A 706M bars. If butt splices are made between 2 bars of dissimilar strengths, the
minimum required tensile strength for the splice shall be that required for the weaker bar.

The second sentence of the eleventh paragraph of Section 52-1.08, "Splicing," of the Standard Specifications is amended
to read:

Job control tests shall be made on sample splices representing each lot of mechanical butt splices as provided in
Section 52-1.08E, "Job Control Tests."

The third and fourth paragraphs of Section 52-1.08A, "Lapped Splices," of the Standard Specifications are amended to
read:

Where ASTM Designations: A 615/A 615M, Grade 420 or A 706/A 706M reinforcing bars are required, the length
of lapped splices shall be as follows: Reinforcing bars No. 25, or smaller, shall be lapped at least 45 diameters of the
smaller bar joined, and reinforcing bars Nos. 29, 32 and 36 shall be lapped at least 60 diameters of the smaller bar joined,
except when otherwise shown on the plans.

Where ASTM Designation: A 615/A 615M, Grade 300 reinforcing bars are permitted, the length of lapped splices
shall be as follows: Reinforcing bars No. 25, or smaller, shall be lapped at least 30 diameters of the smaller bar joined,
and reinforcing bars Nos. 29, 32 and 36 shall be lapped at least 45 diameters of the smaller bar joined, except when
otherwise shown on the plans.

Section 52-1.08B, "Butt Welded Splices," of the Standard Specifications is amended to read:

52-1.08B Butt Welded Splices.—Butt welded splices in reinforcing bars shall be complete joint penetration butt
welds conforming to the requirements in AWS D1.4, and the requirements of these specifications and the special
provisions.

At the option of the Contractor, shop produced resistance butt welds, that are produced by a fabricator who is
approved by the Transportation Laboratory, may be used. These welds shall conform to the requirements of these
specifications and the special provisions.

Only the joint details and dimensions as shown in Figure 3.2, "Direct Butt Joints," of AWS D 1.4-92, shall be used
for making complete joint penetration butt welds of bar reinforcement. Split pipe backing shall not be used.

Material used as backing for complete joint penetration butt welds of bar reinforcement shall be a flat plate
conforming to the requirements in ASTM Designation: A 709/A 709M, Grade 36[250]. The flat plate shall be 6 mm
thick with a width, as measured perpendicular to the axis of the bar, equal to the nominal diameter of the bar, and a
length which does not exceed twice the nominal diameter of the bar. The flat plate backing shall be fitted tightly to the
bar with the root of the weld centered on the plate. Any bar deformation or obstruction preventing a tight fit shall be
ground smooth and flush with the adjacent surface. Tack welds used to fit backing plates shall be within the weld root
area so that they are completely consumed by the finished weld. Backing plates shall not be removed.

Butt welds shall be made with multiple weld passes using a stringer bead without an appreciable weaving maotion.
The maximum stringer bead width shall be 2.5 times the diameter of the electrode and slagging shall be performed
between each weld pass. Weld reinforcement shall not exceed 4 mm in convexity.

Before any electrodes or flux-electrode combinations are used, the Contractor, at the Contractor’s expense, shall
furnish certified copies of test reports for all the pertinent tests specified in AWS A5.1, AWS A5.5, AWS A5.18 or AWS
Ab5.20, whichever is applicable, made on electrodes or flux-electrode combinations of the same class, brand and nearest
specified size as the electrodes to be used. The tests may have been made for process qualification or quality control,
and shall have been made within one year prior to manufacture of the electrodes and fluxes to be used. The report shall
include the manufacturer’s certification that the process and material requirements were the same for manufacturing the
tested electrodes and the electrodes to be used. The forms and certificates shall be as directed by the Engineer.

Electrodes for manual shielded metal arc welding of ASTM Designation: A 615/A 615M, Grade 420 bars shall
conform to the requirements in AWS A5.5 for E9018-M or E10018-M electrodes.

Electrodes for manual shielded metal arc welding of ASTM Designation: A 706/A 706M bars shall conform to the
requirements of AWS A5.5 for E8016-C3 or E8018-C3 electrodes.

Solid and composite electrodes for semiautomatic gas metal-arc and flux-cored arc welding of Grade 300
reinforcing bars shall conform to the requirements of AWS A5.18 for ER70S-2, ER70S-3, ER70S-6 or ER70S-7
electrodes; or AWS A5.20 for E70T-1, E70T-5, E70T-6 or E70T-8 electrodes.

Electrodes for semiautomatic welding of ASTM Designation: A 615/A 615M, Grade 420 and ASTM Designation:
A 706/A 706M bars shall produce a weld metal deposit with properties conforming to the requirements of Section 5.3.4
of AWS D1.1-96 for ER80S-Nil, ER80S-Ni2, ER80S-Ni3, ER80S-D2, E90T1-K2 and E91T1-K2 electrodes.

Reinforcing bars shall be preheated for a distance of not less than 150 mm on each side of the joint prior to welding.
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For all welding of ASTM Designation: A 615/A 615M, Grade 300 or Grade 420 bars, the requirements of Table
5.2, "Minimum Preheat and Interpass Temperatures," of AWS D1.4-92 are superseded by the following:

The minimum preheat and interpass temperatures shall be 200°C for Grade 300 bars and 300°C for Grade 420
bars. Immediately after completing the welding, at least 150 mm of the bar on each side of the splice shall be
covered by an insulated wrapping to control the rate of cooling. The insulated wrapping shall remain in place until
the bar has cooled below 90°C.

When welding different grades of reinforcing bars, the electrode shall conform to Grade 300 bar requirements and
the preheat shall conform to the Grade 420 bar requirements.

In the event that any of the specified preheat, interpass and post weld cooling temperatures are not met, all weld and
heat affected zone metal shall be removed and the splice rewelded.

Welding shall be protected from air currents, drafts, and precipitation to prevent loss of heat or loss of arc shielding.
The method of protecting the welding area from loss of heat or loss of arc shielding shall be subject to approval by the
Engineer.

Reinforcing bars shall not be direct butt spliced by thermite welding.

The first paragraph of Section 52-1.08C, "Mechanical Butt Splices,” of the Standard Specifications is amended to read:

52-1.08C Mechanical Butt Splices.—Mechanical butt splices shall be the sleeve-filler metal type, the sleeve-
threaded type, the sleeve-swaged type, the sleeve-filler grout type, the sleeve-lockshear bolt type, the two-part sleeve-
forged bar type, or the two-part sleeve-friction bar type, at the option of the Contractor.

The third paragraph of Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read:

The total slip of the reinforcing bars within the splice sleeve after loading in tension to 200 MPa and relaxing to
20 MPa shall not exceed the following, measured between gage points clear of the splice sleeve: 250 um for reinforcing
bars No. 43, or smaller, or 750 um for reinforcing bars No. 57.

The following is added after the third paragraph of Section 52-1.08C, "Mechanical Butt Splices,"” of the Standard
Specifications:

Slip requirements shall not apply to mechanical lap splices.

The fourth subparagraph of the last paragraph of Section 52-1.08C, "Mechanical Butt Splices," of the Standard
Specifications is amended to read:

4. A statement that the splicing systems and materials used in accordance with the manufacturer’s procedures will
develop not less than the minimum tensile strengths, based on the nominal bar area, of 430 MPa for ASTM
Designation: A 615/A 615M, Grade 300 bars and 550 MPa for ASTM Designations: A 615/A 615M, Grade 420
and A 706/A 706M bars, and will comply with the total slip requirements and the other requirements in these
specifications.

Section 52-1.08C(5), "Sleeve-Extruded Mechanical Butt Splices," of the Standard Specifications is amended to read:

52-1.08C(5) Sleeve-Lockshear Bolt Mechanical Butt Splices.—The sleeve-lockshear bolt type of mechanical butt
splices shall consist of a seamless steel sleeve, 2 serrated steel strips welded to the inside of the sleeve, center hole with
centering pin, and bolts that are tightened until the bolt heads shear off and the bolt ends are embedded in the reinforcing
bars.

52-1.08C(6) Two-Part Sleeve-Forged Bar Mechanical Butt Splices.—The two-part sleeve-forged bar type of
mechanical butt splices shall consist of a shop machined two-part threaded steel sleeve that interlocks 2 hot-forged
reinforcing bars ends. The forged bar ends may be either shop produced or field produced.

52-1.08C(7) Two-Part Sleeve-Friction Bar Mechanical Butt Splices.—The two-part sleeve-friction bar type of
mechanical butt splices shall consist of a shop machined two-part threaded steel sleeve whose ends are friction welded,
in the shop, to the reinforcing bars ends.
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The fourth paragraph of Section 52-1.08D, "Qualification of Welding and Mechanical Splicing," of the Standard
Specifications is amended to read:

Each operator qualification test for mechanical splices shall consist of 2 sample splices. Each mechanical splice
procedure test shall consist of 2 sample splices.

For sleeve-filler, sleeve-threaded, sleeve-lockshear bolt and two-part sleeve friction bar mechanical butt splices, all
sample splices shall be made on the largest reinforcing bar size to be spliced by the procedure or operator being tested
except that No. 43 bars may be substituted for No. 57 bars.

For sleeve-swaged and two-part sleeve-forged mechanical butt splices, and mechanical lap splices, all sample
splices shall be made on the largest reinforcing bar size of each deformation pattern to be spliced by the procedure or
operator being tested. When joining new reinforcing bars to existing reinforcement, the qualification test sample bars
shall be made using only the deformation patterns of the new reinforcement to be joined.

Section 52-1.08E, "Job Control Tests," of the Standard Specifications is amended to read:

52-1.08E Job Control Tests.—When mechanical butt splices, shop produced complete joint penetration butt
welded splices, or shop produced resistance butt welded splices are used, the Contractor shall furnish job control tests
from a local qualified testing laboratory. A job control test shall consist of the fabrication, under conditions used to
produce the splice, and the physical testing of 3 sample splices for each lot of 150 splices.

A lot of mechanical butt splices is defined as 150, or fraction thereof, of the same type of mechanical butt splices
used for each combination of bar size and bar deformation pattern that is used in the work.

A lot of shop produced complete joint penetration butt welded splices, or shop produced resistance butt welded
splices, is defined as 150, or fraction thereof, of the same type of welds used for each combination of bar size and bar
deformation pattern that is used in the work.

When joining new reinforcing bars to existing reinforcement, the job control test shall be made using only the
deformation patterns of the new reinforcement to be joined.

A sample splice shall consist of a splice made at the job site to connect two 760 mm, or longer, bars using the same
splice materials, position, location, and equipment, and following the same procedures as are being used to make splices
in the work. Shorter sample splice bars may be used if approved by the Engineer.

Sample splices shall be made and tested in the presence of the Engineer or the Engineer’s authorized representative.

Sample splices shall be suitably identified with weatherproof markings prior to shipment to the testing laboratory.

For sleeve-threaded mechanical butt splices, the reinforcing bars to be used for job control tests shall be fabricated
on a random basis during the cutting of threads on the reinforcing bars of each lot and shipped to the job site with the
material they represent.

For shop produced complete joint penetration butt welds, shop produced resistance butt welded splices and all types
of mechanical butt splices, except the sleeve-threaded type, the Engineer will designate when samples for job control
tests are to be fabricated, and will determine the limits of the lot represented by each job control test.

Should the average of the results of tests made on the 3 sample splices or should more than one sample splice in any
job control test fail to meet the requirements for splices, all splices represented by that test will be rejected in accordance
with the provisions in Section 6-1.04, "Defective Materials," of the Standard Specifications. This rejection shall prevail
unless the Contractor, at the Contractor's expense, obtains and submits evidence, of a type acceptable to the Engineer,
that the strength and quality of the splices in the work are acceptable.

Section 52-1.08F, "Nondestructive Splice Tests,” of the Standard Specifications is amended to read:

52-1.08F Nondestructive Splice Tests.—All required radiographic examinations of complete joint penetration butt
welded splices shall be performed by the Contractor in accordance with the requirements of AWS D 1.4 and these
specifications.

Prior to radiographic examination, welds shall meet the requirements of Section 4.4, "Quality of Welds," of AWS
D1.4-92.

Radiographic examinations shall be performed on 25 percent of all complete joint penetration butt welded splices
from a production lot. The size of a production lot will be a maximum of 100 splices. The Engineer will select the
splices which will compose the production lot and also the splices within each production lot to be radiographically
examined.

Should more than 12 percent of the splices which have been radiographically examined in any production lot be
defective, an additional 25 percent of the splices, selected by the Engineer from the same production lot, shall be
radiographically examined. Should more than 12 percent of the cumulative total of splices tested from the same
production lot be defective, all remaining splices in the lot shall be radiographically examined.
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Additional radiographic examinations performed due to the identification of defective splices shall be at the
Contractor's expense.

All defects shall be repaired in accordance with the requirements of AWS D1.4.

Radiographic examinations will not be required for either shop produced complete joint penetration butt welds or
shop produced resistance butt welded splices of No. 25 or smaller bars used as spiral or hoop reinforcement.

In addition to radiographic examinations performed by the Contractor, any mechanical or welded splice may be
subject to inspection or nondestructive testing by the Engineer. The Contractor shall provide sufficient access facilities
in the shop and at the jobsite to permit the Engineer or his agent to perform the inspection or testing.

The Contractor shall notify the Engineer in writing 48 hours prior to performing any radiographic examinations.

The radiographic procedure used shall conform to the requirements of ASME Boiler and Pressure Vessels Code,
Section V, Article 2 and the following:

Two exposures shall be made for each complete joint penetration butt welded splice. For each of the two
exposures, the radiation source shall be centered on each bar to be radiographed. The first exposure shall be made
with the radiation source placed at zero degrees from the top of the weld and perpendicular to the weld root and
identified with a station mark of "0." When obstructions prevent a zero degree placement of the radiation source for
the first exposure, and when approved in writing by the Engineer, the source may be rotated, around the centerline
of the reinforcing bar, a maximum of 25 degrees. The second exposure shall be at 90 degrees to the "0" station mark
and shall be identified with a station mark of "90."

For field produced complete joint penetration butt welds, no more than one weld shall be radiographed during
one exposure. For shop produced complete joint penetration butt welds, if more than one weld is to be radiographed
during one exposure, the angle between the root line of each weld and the direction to the radiation source shall be
not less than 65 degrees.

Radiographs shall be made by either X-ray or gamma ray. Radiographs made by X-ray or gamma rays shall
have densities of not less than 2.3 nor more than 3.5 in the area of interest. A tolerance of 0.05 in density is allowed
for densitometer variations. Gamma rays shall be from the iridium 192 isotope and the emitting specimen shall not
exceed 4.45 mm in the greatest diagonal dimension.

The radiographic film shall be placed perpendicular to the radiation source at all times; parallel to the root line
of the weld unless source placement determines that the film must be turned; and as close to the root of the weld as
possible.

The minimum source to film distance shall be maintained so as to insure that all radiographs maintain a
maximum geometric unsharpness of 0.020 at all times, regardless of the size of the reinforcing bars.

Penetrameters shall be placed on the source side of the bar and perpendicular to the radiation source at all times.
One penetrameter shall be placed in the center of each bar to be radiographed, perpendicular to the weld root, and
adjacent to the weld. Penetrameter images shall not appear in the weld area.

When radiography of more than one weld is being performed per exposure, each exposure shall have a
minimum of one penetrameter per bar, or 3 penetrameters per exposure. When 3 penetrameters per exposure are
used, one penetrameter shall be placed on each of the 2 outermost bars of the exposure, and the remaining
penetrameter shall be placed on a centrally located bar.

An allowable weld buildup of 4 mm may be added to the total material thickness when determining the proper
penetrameter selection. No image quality indicator equivalency will be accepted. Wire penetrameters or
penetrameter blocks shall not be used.

Penetrameters shall be sufficiently shimmed using a radiographically identical material. Penetrameter image
densities shall be a minimum of 2.0 and a maximum of 3.6.

All radiographic film shall be Class 1, regardless of the size of reinforcing bars.

Radiographs shall be free of film artifacts and processing defects, including, but not limited to, streaks,
scratches, pressure marks, or marks made for the purpose of identifying film or welding indications.

Each splice shall be clearly identified on each radiograph and the radiograph identification and marking system
shall be established between the Contractor and the Engineer before radiographic inspection begins. Film shall be
identified by lead numbers only; etching, flashing, or writing in identifications of any type will not be permitted.
Each piece of film identification information shall be legible and shall include, as a minimum, the following
information: Contractor's name, date, name of nondestructive testing firm, initials of radiographer, contract number,
part number, and weld number. The letter "R" and repair number shall be placed directly after the weld number to
designate a radiograph of a repaired weld.

Radiographic film shall be developed within a time range of one minute less to one minute more than the film
manufacturer’s recommended maximum development time. Sight development will not be allowed.

Processing chemistry shall be done with a consistent mixture and quality, and processing rinses and tanks shall
be clean to ensure proper results. Records of all developing processes and any chemical changes to the developing
processes shall be kept and furnished to the Engineer upon request. The Engineer may request, at any time, that a
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sheet of unexposed film be processed in the presence of the Engineer to verify processing chemical and rinse
quality.

All radiographs shall be interpreted and graded by a Level Il or Level Il technician who is qualified in
accordance with the American Society for Nondestructive Testing's Recommended Practice No. SNT-TC-1A. The
results of these interpretations shall be recorded on a signed certification and a copy kept with the film packet.

Technique sheets prepared in accordance with ASME Boiler and Pressure Vessels Code, Section V, Article 2
Section T-291 shall also contain the developer temperature, developing time, fixing duration and all rinse times.

All radiographic envelopes shall have clearly written on the outside of the envelope the following information:
name of the Contractor's Quality Control Manager (QCM), name of the nondestructive testing firm, name of the
radiographer, date, contract number, complete part description, and all included weld numbers or a report number, as
detailed in the Contractor's Quality Control Plan (QCP). In addition, all innerleaves shall have clearly written on
them the part description and all included weld numbers, as detailed in the Contractor's QCP.

The third paragraph of Section 52-1.10, "Measurement,"” of the Standard Specifications is amended to read:

The lap of bars for all splices, including splices shown on the plans where a continuous bar is used, will be measured
for payment. The mass calculated shall be based upon the following table:

BAR REINFORCING STEEL

Deformed Bar Designation Number Mass Nominal Diameter,
Kilogram Per Meter Millimeters
10 0.560 9.5
13 0.994 12.7
16 1.552 15.9
19 2.235 19.1
22 3.042 22.2
25 3.973 25.4
29 5.060 28.7
32 6.404 32.3
36 7.907 35.8
43 11.38 43.0
57 20.24 57.3
Note:  Bar numbers approximate the number of millimeters of the nominal diameter of
the bars. The nominal diameter of a deformed bar is equivalent to the diameter of a
plain round bar having the same mass per meter as the deformed bar.

10-1.21 ROADSIDE SIGNS

Roadside signs shall be installed at the locations shown on the plans or where directed by the Engineer, and shall
conform to the provisions in Section 56-2, "Roadside Signs," of the Standard Specifications and these special provisions.
The first three paragraphs of Section 56-2.02B, "Wood Posts," of the Standard Specifications are amended to read:

The grades and species allowed for wood posts, 90 mm x 90 mm in size, are select heart redwood; No. 1 heart
structural redwood (1050f); No. 2 heart structural redwood (900f); No. 1 structural light framing Douglas fir, free of
heart center; No. 1 structural light framing Hem-Fir, free of heart center; or No. 1 structural light framing Southern
yellow pine, free of heart center. The grades and species allowed for wood posts, 90 mm x 143 mm in size, are select
heart grade redwood; select heart structural grade redwood (1100f); No. 1 heart structural redwood (950f); No. 2
structural joists and planks, Douglas fir, free of heart center; No. 1 structural joists and planks Hem-Fir, free of heart
center; or No. 2 structural joists and planks Southern yellow pine. The grades and species allowed for wood posts larger
than 90 mm x 143 mm in size are select heart redwood; No. 1 heart structural redwood (950f); No. 1 posts and timbers
(also known as No. 1 structural) Douglas fir, free of heart center; select structural posts and timbers Hem-Fir, free of
heart center; or No. 1 timbers Southern yellow pine, free of heart center.

Posts shall be graded in conformance with the provisions in Section 57-2, "Structural Timber." Sweep shall not
exceed 25 mm in 3.0 m.

Before preservative treatment, the moisture content of Douglas fir, Hem-Fir, and Southern yellow pine posts shall be
not more than 25 percent as measured at the midpoint of the post in the outer 25 mm, using an approved type of moisture
meter, in conformance with the requirements of ASTM Designation: D 4444,
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10-1.22 CORRUGATED STEEL PIPE

Corrugated steel pipe culverts shall conform to the provisions in Section 66, "Corrugated Metal Pipe,” of the Standard
Specifications and these special provisions.
Corrugated steel pipe shall be fabricated from zinc-coated steel sheet.

10-1.23 PIPE DOWNDRAINS

Steel entrance tapers and corrugated steel pipe downdrains shall conform to the provisions in Section 69, "Overside
Drains,"” of the Standard Specifications and these special provisions.
Steel entrance tapers and corrugated steel pipe downdrains shall be fabricated from zinc-coated steel sheet.

10-1.24 OVERSIDE DRAINS

Asphalt concrete overside drains shall conform to the provisions in Section 69, "Overside Drains,” of the Standard
Specifications.

10-1.25 MISCELLANEOUS FACILITIES

Steel flared end sections and corrugated steel pipe inlets shall conform to the provisions in Section 70, "Miscellaneous
Facilities," of the Standard Specifications.

10-1.26 SLOPE PROTECTION

Slope protection shall conform to the provisions in Section 72, "Slope Protection," of the Standard Specifications.
Rock slope protection fabric shall be woven or nonwoven type fabric, Type A or Type B, at the option of the Contractor.

10-1.27 MISCELLANEOUS IRON AND STEEL

Miscellaneous iron and steel shall conform to the provisions in Section 75, "Miscellaneous Metal," of the Standard
Specifications.

10-1.28 METAL BEAM GUARD RAILING

Metal beam guard railing shall conform to the provisions in Section 83-1, "Railings," of the Standard Specifications and
these special provisions.

Attention is directed to "Order of Work" of these special provisions.

Line posts and blocks shall be wood.

The ninth, eleventh and twelfth paragraphs in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard
Specifications are amended to read:

Wood posts and blocks shall be timbers No. 1 (structural) grade Douglas fir or timbers No. 1 grade Southern yellow
pine. Wood posts and blocks shall be graded in accordance with the provisions in Section 57-2, "Structural Timber,"
except allowances for shrinkage after mill cutting shall in no case exceed 5 percent of the American Lumber Standards
minimum sizes, at the time of installation.

Wood posts and blocks shall be pressure treated after fabrication as provided in Section 58, "Preservative Treatment
of Lumber, Timber and Piling," with pentachlorophenol in hydrocarbon solvent, copper naphthenate, ammoniacal copper
arsenate, ammoniacal copper zinc arsenate, or chromated copper arsenate (Southern yellow pine only) except that, when

other than one of the creosote processes is used, blocks shall have a minimum retention of 6.4 Kg/m3, and need not be
incised.

If copper naphthenate, ammoniacal copper arsenate, chromated copper arsenate, or ammoniacal copper zinc arsenate
is used to treat the wood posts and blocks, the bolt holes shall be treated as follows:

Before the bolts are inserted, bolt holes shall be filled with a grease, recommended by the manufacturer for
corrosion protection, which will not melt or run at a temperature of 65°C.

On New Standard Plan NSP A77FA, Detail B, the size specified for the wood post is revised to 200 mm x 200 mm. The
length of the wood post shall be a minimum of 2.01 m and shall not exceed 2.13 m. Three holes shall be drilled in the top
end of each post and shall be centered on the face of the post. The diameter of the holes and the spacing of the holes from the
top end of the post shall be as shown for 250 mm x 250 mm wood post on Revised Standard Plan RSP A77C.
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10-1.29 THERMOPLASTIC PAVEMENT MARKINGS

Thermoplastic pavement markings shall conform to the provisions in Section 84, "Traffic Stripes and Pavement
Markings," of the Standard Specifications and these special provisions.
The second and third sentences of Section 84-2.02, "Materials," of the Standard Specifications are amended to read:

Glass beads to be applied to the surface of the molten thermoplastic material shall conform to the requirements of
State Specification 8010-004 (Type II).

State Specifications for thermoplastic material and glass beads may be obtained from the Transportation Laboratory,
5900 Folsom Boulevard, Sacramento, CA 95819-4612, Telephone 916-227-7289.

Thermoplastic material for pavement marking shall be applied at a minimum thickness of 1.78 mm.

10-1.30 THERMOPLASTIC TRAFFIC STRIPES (SPRAYABLE)

Sprayable thermoplastic traffic stripes (traffic lines) shall conform to the provisions in Section 84, "Traffic Stripes and
Pavement Markings," of the Standard Specifications and these special provisions.

Sprayable thermoplastic material shall conform to the requirements of the Department of Transportation Specification
PTH 392B, for Thermoplastic Traffic Striping Material, Sprayable, White and Yellow.

The second and third sentences of Section 84-2.02, "Materials," of the Standard Specifications are amended to read:

Glass beads to be applied to the surface of the molten thermoplastic material shall conform to the requirements of
State Specification 8010-004 (Type II).

State Specifications for thermoplastic material and glass beads may be obtained from the Transportation Laboratory,
5900 Folsom Boulevard, Sacramento, CA 95819-4612, Telephone 916-227-7289.

Sprayable thermoplastic traffic stripes shall be applied in conformance with the requirements specified for applying
thermoplastic traffic stripes, except for the following:

Sprayable thermoplastic material for traffic stripes shall be applied by spray methods in a single uniform layer at the
minimum thickness of 0.76-mm.

Sprayable thermoplastic material shall be applied to the pavement at a temperature between 177°C and 205°C,
unless a different temperature is recommended by the manufacturer.

Sprayable thermoplastic traffic stripes will be measured by the meter along the line of the traffic stripes, without
deductions for gaps in broken traffic stripes. A double traffic stripe, consisting of two, 100 mm wide yellow stripes will be
measured as one traffic stripe.

The contract price paid per meter for thermoplastic traffic stripe (sprayable) shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work involved in applying sprayable
thermoplastic traffic stripes (regardless of the number, widths, and patterns of individual stripes involved in each traffic
stripe) including establishing alignment for stripes, and layout work, complete in place, as shown on the plans, as specified in
the Standard Specifications and these special provisions, and as directed by the Engineer.

SECTION 11. (BLANK)
SECTION 12. (BLANK)

SECTION 13. (BLANK)

Contract No. 08-405804
75



SECTION 14 FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION PROJECTS

GENERAL.—The work herein proposed will be financed in whole or in part with Federal funds, and therefore all of the
statutes, rules and regulations promulgated by the Federal Government and applicable to work financed in whole or in part
with Federal funds will apply to such work. The "Required Contract Provisions, Federal-Aid Construction Contracts, "Form
FHWA 1273, are included in this Section 14. Whenever in said required contract provisions references are made to "SHA
contracting officer", "SHA resident engineer", or "authorized representative of the SHA", such references shall be construed
to mean "Engineer" as defined in Section 1-1.18 of the Standard Specifications.

PERFORMANCE OF PREVIOUS CONTRACT.—In addition to the provisions in Section I, "Nondiscrimination,"
and Section VII, "Subletting or Assigning the Contract," of the required contract provisions, the Contractor shall comply with
the following:

The bidder shall execute the CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS
CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY CLAUSE AND THE FILING OF
REQUIRED REPORTS located in the proposal. No request for subletting or assigning any portion of the contract in excess
of $10,000 will be considered under the provisions of Section VI of the required contract provisions unless such request is
accompanied by the CERTIFICATION referred to above, executed by the proposed subcontractor.

NON-COLLUSION PROVISION.—The provisions in this section are applicable to all contracts except contracts for
Federal Aid Secondary projects.

Title 23, United States Code, Section 112, requires as a condition precedent to approval by the Federal Highway
Administrator of the contract for this work that each bidder file a sworn statement executed by, or on behalf of, the person,
firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or
corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken
any action in restraint of free competitive bidding in connection with the submitted bid. A form to make the non-collusion
affidavit statement required by Section 112 as a certification under penalty of perjury rather than as a sworn statement as
permitted by 28, USC, Sec. 1746, is included in the proposal.

PARTICIPATION BY MINORITY BUSINESS ENTERPRISES IN SUBCONTRACTING.—Part 23, Title 49,
Code of Federal Regulations applies to this Federal-aid project. Pertinent sections of said Code are incorporated in part or in
its entirety within other sections of these special provisions.

Schedule B—Information for Determining Joint Venture Eligibility

(This form need not be filled in if all joint venture firms are minority owned.)
Name of joint venture
Address of joint venture

Phone number of joint venture
Identify the firms which comprise the joint venture. (The MBE partner must complete Schedule A.)

Ll NS =

a. Describe the role of the MBE firm in the joint venture.

b. Describe very briefly the experience and business qualifications of each non-MBE joint venturer:

5. Nature of the joint venture's business

o

Provide a copy of the joint venture agreement.
What is the claimed percentage of MBE ownership?
8. Ownership of joint venture: (This need not be filled in if described in the joint venture agreement, provided by
question 6.).

~

a. Profit and loss sharing.
b. Capital contributions, including equipment.
c. Other applicable ownership interests.
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9. Control of and participation in this contract. Identify by name, race, sex, and "firm" those individuals (and their
titles) who are responsible for day-to-day management and policy decision making, including, but not limited to,
those with prime responsibility for:

a. Financial decisions
b. Management decisions, such as:

(1) Estimating
(2). Marketing and sales
(3). Hiring and firing of management personnel

(4) Purchasing of major items or supplies

c. Supervision of field operations

Note.—If, after filing this Schedule B and before the completion of the joint venture's work on the contract covered by
this regulation, there is any significant change in the information submitted, the joint venture must inform the grantee, either
directly or through the prime contractor if the joint venture is a subcontractor.

Affidavit

"The undersigned swear that the foregoing statements are correct and include all material information necessary to
identify and explain the terms and operation of our joint venture and the intended participation by each joint venturer in the
undertaking. Further, the undersigned covenant and agree to provide to grantee current, complete and accurate information
regarding actual joint venture work and the payment therefor and any proposed changes in any of the joint venture
arrangements and to permit the audit and examination of the books, records and files of the joint venture, or those of each
joint venturer relevant to the joint venture, by authorized representatives of the grantee or the Federal funding agency. Any
material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under
Federal or State laws concerning false statements."

Name of Firm Name of Firm
Signature Signature
Name Name

Title Title

Date Date
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Date

State of

County of
On this day of , 19 | before me appeared (Name) , to me personally known,
who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of
firm) to execute the affidavit and did so as his or her free act and deed.

Notary Public

Commission expires

[Seal]
Date
State of
County of
On this __ day of , 19 | before me appeared (Name) to me personally known,
who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of
firm) to execute the affidavit and did so as his or her free act and deed.
Notary Public
Commission expires
[Seal]
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REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I. GENERAL

These contract provisions shall apply to all work performed on the contract by the contractor's own organization and
with the assistance of workers under the contractor's immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further require their inclusion in any lower tier subcontract or
purchase order that may in turn be made. The Required Contract Provisions shall not be incorporated by reference
in any case. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with these Required Contract Provisions.

A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for
termination of the contract.

A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as
provided in 29 CFR 5.12:

Section I, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4,and 7;
Section V, paragraphs 1 and 2a through 2g.

Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these
Required Contract Provisions shall not be subject to the general disputes clause of this contract. Such disputes shall
be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the contractor's employees or their representatives.

Selection of Labor: During the performance of this contract, the contractor shall not:

a. discriminate against labor from any other State, possession, or territory of the United States (except for
employment preference for Appalachian contracts, when applicable, as specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts
who are on parole, supervised release, or probation.

I1. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

1.

Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules, regulations
(28 CFR 35, 29 CFR 1630, and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action
standards for the contractor's project activities under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 1990
(42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract.
In the execution of this contract, the contractor agrees to comply with the following minimum specific requirement
activities of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out
EEO obligations and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color, national origin, age or disability. Such action shall
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include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

EEO Officer: The contractor will designate and make known to the SHA contracting officers an EEO Officer who
will have the responsibility for and must be capable of effectively administering and promoting an active contractor
program of EEO and who must be assigned adequate authority and responsibility to do so.

Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who are substantially involved in such action, will be made
fully cognizant of, and will implement, the contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and
then not less often than once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be conducted by the EEO Officer.

b.  All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO obligations within thirty days following their reporting for
duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to
employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or other appropriate means.

Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such advertisements will be placed in publications having a large
circulation among minority groups in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minority group
applicants. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority group applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent that the system permits the contractor's
compliance with EEO contract provisions. (The DOL has held that where implementation of such agreements
have the effect of discriminating against minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to refer minority group applicants for employment.
Information and procedures with regard to referring minority group applicants will be discussed with
employees.

Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination,
shall be taken without regard to race, color, religion, sex, national origin, age or disability. The following
procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site personnel.
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The contractor will periodically evaluate the spread of wages paid within each classification to determine any
evidence of discriminatory wage practices.

The contractor will periodically review selected personnel actions in depth to determine whether there is
evidence of discrimination. Where evidence is found, the contractor will promptly take corrective action. If the
review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the investigation indicates that the discrimination may
affect persons other than the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every complainant of all of his avenues of appeal.

Training and Promotion:

a.

The contractor will assist in locating, qualifying, and increasing the skills of minority group and women
employees, and applicants for employment.

Consistent with the contractor's work force requirements and as permissible under Federal and State regulations,
the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for
the geographical area of contract performance. Where feasible, 25 percent of apprentices or trainees in each
occupation shall be in their first year of apprenticeship or training. In the event a special provision for training
is provided under this contract, this subparagraph will be superseded as indicated in the special provision.

The contractor will advise employees and applicants for employment of available training programs and
entrance requirements for each.

The contractor will periodically review the training and promotion potential of minority group and women
employees and will encourage eligible employees to apply for such training and promotion.

Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use
his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and women
within the unions, and to effect referrals by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor's association acting as agent will include the procedures set forth
below:

The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women for membership in the unions and increasing the
skills of minority group employees and women so that they may qualify for higher paying employment.

The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national
origin, age or disability.

The contractor is to obtain information as to the referral practices and policies of the labor union except that to
the extent such information is within the exclusive possession of the labor union and such labor union refuses to
furnish such information to the contractor, the contractor shall so certify to the SHA and shall set forth what
efforts have been made to obtain such information.

In the event the union is unable to provide the contractor with a reasonable flow of minority and women
referrals within the time limit set forth in the collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex,
national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minority group
persons and women. (The DOL has held that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral failed to refer minority employees.) In the
event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such contractor shall immediately notify the SHA.
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8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

a.

C.

The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this
contract.

Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete
for and perform subcontracts which the contractor enters into pursuant to this contract. The contractor will use
his best efforts to solicit bids from and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees. Contractors shall obtain lists of DBE
construction firms from SHA personnel.

The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three years following completion of the contract work
and shall be available at reasonable times and places for inspection by authorized representatives of the SHA and the
FHWA.

a.

b.

The records kept by the contractor shall document the following:

(1) The number of minority and non-minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and
female employees; and

(4) The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their employees.

The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees currently engaged in each work classification
required by the contract work. This information is to be reported on Form FHWA-1391. If on-the-job training
is being required by special provision, the contractor will be required to collect and report training data.

111. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

a.

By submission of this bid, the execution of this contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor,
subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide
for its employees any segregated facilities at any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its control, where segregated facilities are
maintained. The firm agrees that a breach of this certification is a violation of the EEO provisions of this
contract. The firm further certifies that no employee will be denied access to adequate facilities on the basis of
sex or disability.

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms
and washrooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive, or are, in fact, segregated on the basis of
race, color, religion, national origin, age or disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility override (e.g. disabled parking).
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C.

The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or consummation of material supply agreements of $10,000 or
more and that it will retain such certifications in its files.

IV.PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural minor collectors, which are exempt.)

1. General:

a.

All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not
less often than once a week and without subsequent deduction or rebate on any account [except such payroll
deductions as are permitted by regulations (29 CFR 3)] issued by the Secretary of Labor under the Copeland
Act (40 U.S.C. 276c) the full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due
at time of payment. The payment shall be computed at wage rates not less than those contained in the wage
determination of the Secretary of Labor (hereinafter "the wage determination') which is attached hereto and
made a part hereof, regardless of any contractual relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and mechanics. The wage determination (including any
additional classifications and wage rates conformed under paragraph 2 of this Section 1V and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site
of the work in a prominent and accessible place where it can be easily seen by the workers. For the purpose of
this Section, contributions made or costs reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics are considered wages paid
to such laborers or mechanics, subject to the provisions of Section IV, paragraph 3b, hereof. Also, for the
purpose of this Section, regular contributions made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to
be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in paragraphs 4 and 5 of this Section V.

Laborers or mechanics performing work in more than one classification may be compensated at the rate
specified for each classification for the time actually worked therein, provided, that the employer's payroll
records accurately set forth the time spent in each classification in which work is performed.

All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are
herein incorporated by reference in this contract.

2. Classification:

a.

The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract,
which is not listed in the wage determination, shall be classified in conformance with the wage determination.

The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification requested is not performed by a classification in
the wage determination;

(2) the additional classification is utilized in the area by the construction industry;

(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination; and

(4) with respect to helpers, when such a classification prevails in the area in which the work is performed.

If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the contracting officer agree on the classification and wage
rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the DOL, Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210. The Wage and Hour Administrator, or an authorized
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representative, will approve, modify, or disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer within the 30-day period that additional time
is necessary

The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c¢ or 2d of this
Section 1V shall be paid to all workers performing work in the additional classification from the first day on
which work is performed in the classification.

3. Payment of Fringe Benefits:

a.

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person,
he/she may consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, provided, that the Secretary of Labor
has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:

a.

Apprentices:

(1) Apprentices will be permitted to work at less than the predetermined rate for the work they performed when
they are employed pursuant to and individually registered in a bona fide apprenticeship program registered
with the DOL, Employment and Training Administration, Bureau of Apprenticeship and Training, or with
a State apprenticeship agency recognized by the Bureau, or if a person is employed in his/her first 90 days
of probationary employment as an apprentice in such an apprenticeship program, who is not individually
registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible for probationary employment as an
apprentice.

(2) The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification
shall not be greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any employee listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than
the applicable wage rate on the wage determination for the work actually performed. Where a contractor or
subcontractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman-level hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeyman-level hourly rate specified in
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage and Hour Division determines that a different
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practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the contractor or subcontractor will no longer be
permitted to utilize apprentices at less than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program
which has received prior approval, evidenced by formal certification by the DOL, Employment and
Training Administration.

(2) The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted
under the plan approved by the Employment and Training Administration. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work

on the job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate on the wage determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate specified in the approved program for his/her level of
progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division
determines that there is an apprenticeship program associated with the corresponding journeyman-level
wage rate on the wage determination which provides for less than full fringe benefits for apprentices, in
which case such trainees shall receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper classification is specified and defined on the
applicable wage determination or is approved pursuant to the conformance procedure set forth in Section 1V.2.
Any worker listed on a payroll at a helper wage rate, who is not a helper under an approved definition, shall be
paid not less than the applicable wage rate on the wage determination for the classification of work actually
performed.

Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are
not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for
apprentices and trainees under such programs will be established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater than permitted by the terms of the particular program.

Withholding:

The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or
cause to be withheld, from the contractor or subcontractor under this contract or any other Federal contract with the
same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements which is held by the same prime contractor, as much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or
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part of the wages required by the contract, the SHA contracting officer may, after written notice to the contractor,
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds
until such violations have ceased.

Overtime Requirements:

No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in
paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any workweek in
which he/she is employed on such work, to work in excess of 40 hours in such workweek unless such laborer,
mechanic, watchman, or guard receives compensation at a rate not less than one-and-one-half times his/her basic
rate of pay for all hours worked in excess of 40 hours in such workweek.

Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause set forth in paragraph
7 above, the contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her
unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer, mechanic, watchman,
or guard employed in violation of the clause set forth in paragraph 7, in the sum of $10 for each calendar day on
which such employee was required or permitted to work in excess of the standard work week of 40 hours without
payment of the overtime wages required by the clause set forth in paragraph 7.

Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or
cause to be withheld, from any monies payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime
contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 8 above.

V.STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors, which are exempt.)

1.

Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein incorporated
by reference.

Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years from the date of completion of the contract for all
laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each such employee; his or
her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for
bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon
Act); daily and weekly number of hours worked; deductions made; and actual wages paid. In addition, for
Appalachian contracts, the payroll records shall contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in Attachment A, paragraph 1. Whenever the Secretary of
Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a plan or program described in Section
1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the plan or program is financially responsible,
that the plan or program has been communicated in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing benefits. Contractors or subcontractors employing
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apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprentices and trainees, and ratios and wage rates prescribed in the applicable programs.

Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the
SHA resident engineer a payroll of wages paid each of its employees (including apprentices, trainees, and
helpers, described in Section 1V, paragraphs 4 and 5, and watchmen and guards engaged on work during the
preceding weekly payroll period). The payroll submitted shall set out accurately and completely all of the
information required to be maintained under paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is available for this purpose and may be purchased
from the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is responsible for the submission of copies of payrolls
by all subcontractors.

Each payroll submitted shall be accompanied by a "Statement of Compliance,” signed by the contractor or
subcontractor or his/her agent who pays or supervises the payment of the persons employed under the contract
and shall certify the following:

(1) that the payroll for the payroll period contains the information required to be maintained under paragraph
2b of this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned,
other than permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or
cash equivalent for the classification of worked performed, as specified in the applicable wage
determination incorporated into the contract.

The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph 2d of
this Section V.

The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution
under 18 U.S.C. 1001 and 31 U.S.C. 231.

The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available
for inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and
shall permit such representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or owner, take such actions as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

On all Federal-aid contracts on the National Highway System, except those which provide solely for the installation
of protective devices at railroad grade crossings, those which are constructed on a force account or direct labor basis,
highway beautification contracts, and contracts for which the total final construction cost for roadway and bridge is
less than $1,000,000 (23 CFR 635) the contractor shall:

a.

Become familiar with the list of specific materials and supplies contained in Form FHWA-47, "Statement of
Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds," prior to the
commencement of work under this contract.

Maintain a record of the total cost of all materials and supplies purchased for and incorporated in the work, and
also of the quantities of those specific materials and supplies listed on Form FHWA-47, and in the units shown
on Form FHWA-47.
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c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form FHWA-47 together with
the data required in paragraph 1b relative to materials and supplies, a final labor summary of all contract work
indicating the total hours worked and the total amount earned.

At the prime contractor's option, either a single report covering all contract work or separate reports for the
contractor and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of the total original contract price, excluding any specialty
items designated by the State. Specialty items may be performed by subcontract and the amount of any such
specialty items performed may be deducted from the total original contract price before computing the amount of
work required to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime
contractor and equipment owned or rented by the prime contractor, with or without operators. Such term does
not include employees or equipment of a subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities,
or equipment not ordinarily available in the type of contracting organizations qualified and expected to bid on
the contract as a whole and in general are to be limited to minor components of the overall contract.

The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the
cost of material and manufactured products which are to be purchased or produced by the contractor under the
contract provisions.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full
authority to direct performance of the work in accordance with the contract requirements, and is in charge of all
construction operations (regardless of who performs the work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such consent when given shall not be construed to relieve
the contractor of any responsibility for the fulfillment of the contract. Written consent will be given only after the
SHA has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices
and protective equipment and take any other needed actions as it determines, or as the SHA contracting officer may
determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the
public and to protect property in connection with the performance of the work covered by the contract.

It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor shall not permit any employee, in performance of
the contract, to work in surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333).
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IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and similar acts, the
following notice shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily
available to all persons concerned with the project:

Notice To All Personnel Engaged On Federal-Aid Highway Projects
18 U.S.C. 1020 READS AS FOLLOWS:

"Whoever being an officer, agent, or employee of the United States, or any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented,;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water
Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738,
and regulations in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air
Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of
Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under consideration to
be listed on the EPA List of Violating Facilities.

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X
in every nonexempt subcontract, and further agrees to take such action as the government may direct as a means of
enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)
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By signing and submitting this proposal, the prospective primary participant is providing the certification set out
below.

The inability of a person to provide the certification set out below will not necessarily result in denial of
participation in this covered transaction. The prospective participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or explanation will be considered in connection
with the department or agency's determination whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an explanation shall disqualify such a person from
participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction. If it is later determined that the prospective
primary participant knowingly rendered an erroneous certification, in addition to other remedies available to the
Federal Government, the department or agency may terminate this transaction for cause of default.

The prospective primary participant shall provide immediate written notice to the department or agency to
whom this proposal is submitted if any time the prospective primary participant learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred,” "suspended,” “ineligible,” "lower tier covered transaction,”
"participant,” "person," "primary covered transaction,” "principal," "proposal,” and "voluntarily excluded," as
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

The prospective primary participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering into this transaction.

The prospective primary participant further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," provided by the department or agency entering into this covered transaction, without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each participant may, but is not required to,
check the nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or
Nonprocurement Programs™ (Nonprocurement List) which is compiled by the General Services Administration.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of participant is
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except for transactions authorized under paragraph f of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate this transaction for cause or default.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Primary Covered

1.

Transactions

The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:
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Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from covered transactions by any Federal department or agency;

Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain,
or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal,
State or local) with commission of any of the offenses enumerated in paragraph 1b of this certification; and

Have not within a 3-year period preceding this application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Covered Transactions:

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)

a.

b.

By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the prospective lower tier participant knowingly
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible,” "primary covered transaction,"
"participant," "person,” "principal," "proposal,” and "voluntarily excluded," as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You
may contact the person to which this proposal is submitted for assistance in obtaining a copy of those
regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it will include this clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for
lower tier covered transactions.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each participant may, but is not required to,
check the Nonprocurement List.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of participant is
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not required to exceed that which is normally possessed by a prudent person in the ordinary course of business
dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier Covered

1.

2.

Transactions

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20)

1.

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding
of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of
any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed
by 31 U.S.C. 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the
language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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FEDERAL-AID FEMALE AND MINORITY GOALS

In accordance with Section I, "Nondiscrimination,” of "Required Contract Provisions Federal-aid Construction
Contracts" the following are the goals for female utilization:

Goal for Women (applies nationwide).............. (percent) 6.9
The following are goals for minority utilization:

CALIFORNIA ECONOMIC AREA
Goal
(Percent)
174 Redding, CA:
Non-SMSA Counties 6.8
CA Lassen; CA Modoc;CA Plumas;CA Shasta; CA Siskiyou; CA Tehama.

175  Eureka, CA
Non-SMSA Counties 6.6
CA Del Norte; CA Humboldt; CA Trinity.

176 San Francisco-Oakland-San Jose, CA:

SMSA Counties:

7120 Salinas-Seaside-Monterey, CA 28.9
CA Monterey.

7360 San Francisco-Oakland 25.6
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo.

7400 San Jose, CA 19.6
CA Santa Clara.

7485 Santa Cruz, CA. 14.9
CA Santa Cruz.

7500 Santa Rosa, CA 9.1
CA Sonoma.

8720 Vallejo-Fairfield- Napa, CA 17.1
CA Napa; CA Solano

Non-SMSA Counties 23.2

CA Lake; CA Mendocino; CA San Benito

177 Sacramento, CA:

SMSA Counties:

6920 Sacramento, CA 16.1
CA Placer; CA Sacramento; CA Yolo.

Non-SMSA Counties 14.3

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA
Sutter; CA Yuba.

178 Stockton-Modesto, CA:

SMSA Counties:

5170 Modesto, CA 12.3
CA Stanislaus.

8120 Stockton, CA 24.3
CA San Joaquin.

Non-SMSA Counties 19.8

CA Alpine; CA Amador; CA Calaveras; CA Mariposa;CA Merced; CA Tuolumne.
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Goal

(Percent)
179 Fresno-Bakersfield, CA
SMSA Counties:
0680 Bakersfield, CA 19.1
CA Kern.
2840 Fresno, CA 26.1
CA Fresno.
Non-SMSA Counties 23.6
CA Kings; CA Madera; CA Tulare.
180  Los Angeles, CA:
SMSA Counties:
0360 Anaheim-Santa Ana-Garden Grove, CA 11.9
CA Orange.
4480 Los Angeles-Long Beach, CA 28.3
CA Los Angeles.
6000 Oxnard-Simi Valley-Ventura, CA 215
CA Ventura.
6780 Riverside-San Bernardino-Ontario, CA. 19.0
CA Riverside; CA San Bernardino.
7480 Santa Barbara-Santa Maria-Lompoc, CA 19.7
CA Santa Barbara.
Non-SMSA Counties 24.6
CA Inyo; CA Mono; CA San Luis Obispo.
181  San Diego, CA:
SMSA Counties
7320 San Diego, CA. 16.9
CA San Diego.
Non-SMSA Counties 18.2
CA Imperial.

In addition to the reporting requirements set forth elsewhere in this contract the Contractor and subcontractors holding
subcontracts, not including material suppliers, of $10,000 or more, shall submit for every month of July during which work is
performed, employment data as contained under Form FHWA PR-1391 (Appendix C to 23 CFR, Part 230), and in
accordance with the instructions included thereon.
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